
1 
 

TORNILLO SHARED USE PATH 

EL PASO COUNTY, TEXAS 

TxDOT CSJ 0924-06-560 

BID 19-031 

PROJECT 

STP 2019(961)TAPS 

 

PROPOSAL 

100% SUBMITTAL 
Submitted on 06/28/2019 

 

 
  
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

OPENING DATE:  
September 30, 2019 

 
 
 

 



2 
 

 TABLE OF CONTENTS 
 
 

A. EL PASO COUNTY CODE OF ETHICSTRAINING AFFIDAVIT 
B. INVITATION TO BID 
C. MEMORANDUM TO ALL VENDORS 

D. INSTRUCTIONS TO BIDDERS 

E. SCOPE OF WORK 

F. BID PRICE SHEET 

G. ADDENDUM ACKNOWLEDGEMENT 

H. PROPOSAL FORM 

I.  NOTICE TO CONTRACTORS 

J. BID BOND 

K. CONTRACT AGREEMENT 

L. CONTRACTOR’S ASSURANCE 

M. BID FORM (LUMP SUMP CONTRACT) 

N. UNIT PRICES 

O. GENERAL NOTES 

P. PAYMENT BOND 

Q. PERFORMANCE BOND 

R. NON-COLLUSION AFFIDAVIT OF CONTRACTOR 

S. NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR 

T. OWNER AND CONTRACTOR 

U. CHILD SUPPORT STATEMENT 

V.  DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 

W.  E-VERIFY CERTIFICATION 

X.  APPRENTICESHIP ORDER AND LIST OF REQUIRED APPRENTICESHIP 

Y. ORDER OF THE COMMISSIONERS COURT OF EL PASO COUNTY 
REGARDINGAPPRENTICESHIP PROGRAM REQUIREMENTS 

Z. EL PASO COUNTY 2008 REQUIRED APPRENTICESHIP PROGRAMS 

AA. GENERAL PROVISIONS 

BB. CERTIFICATION REGARDING LOBBYING, DEBARMENT, SUSPESION  
AND OTHER RESPOSABILITY MATTERS; DRUG-FREE WORKPLACE 
REQUIREMENTS; FEDERAL DEBT STATUS, AND NONDISCRIMINATION 
STATUS AND IMPLEMENTING REGULATIONS 

CC. HEALTH INSURANCE BENFITS QUESTIONNAIRE 

DD. CONFLICT OF INTEREST QUESTIONAIRE  

EE. CERTIFICATION OF INTEREST 

FF. CERTIFICATE OF INTERESTED PARTIES (FORM 1295) 

GG. INSURANCE REQUIREMENTS 

HH. BIDDER’S CHECK RETURN 

II.     GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS 

JJ.     REQUIRED CONTRACT PROVISIONS – FEDERAL AID CONSTRUCTION 
KK. TXDOT WAGE RATES 

LL.     EXHIBITS  

MM. SOLICITATION CHECKLIST 



3 

 
 
 
 
 
 
 
 
 
 
 

A. EL PASO COUNTY CODE OF ETHICS TRANING 
AFFIDAVIT



4 

El Paso County Code of Ethics Training Affidavit 
 

 (This form must be signed by an officer, principal, or individual authorized to bind the company 
under a contract with the County.) 

 
IN COMPLIANCE WITH CHAPTER 161 OF THE TEXAS LOCAL GOVERNMENT 
CODE, ANY VENDOR INVOLVED IN A SINGLE PROCUREMENT EXCEEDING 
$50,000 MUST COMPLETE THE ENCLOSED ETHICS TRAINING BEFORE 
SUBMITTING A BID OR PROPOSAL WITH THE COUNTY OF EL PASO.  
 
Purpose:  The stability of democracy depends upon the continuing consent of the 
governed, which in turn depends upon the trust the electorate holds for its government. 
The Ethics Commission of the County of El Paso, Texas, in concert with elected county 
officials, as well as leaders of the various county departments, recognizes the need to 
maintain the public trust and confidence in the workings of county government and thus 
adopts this Code of Ethics. 
 
What is a vendor: 
Any person or their representative or employee whose goods and services are 
purchased under the terms of a purchase order or contractual agreement with the 
county; and any other persons doing business with the County.  
 
Procurement: In advising upon, discussing, recommending, and/or granting any County 
purchases, bids or contracts, County public servants shall inform themselves about their 
financial interests, and shall make a reasonable effort to inform themselves about the 
financial interest of their family members.  

 
County public servants shall excuse themselves from exercising influence, participating 
in, discussing, recommending, and/or granting of any County purchases, bids, or 
contracts if they or a family member have a substantial financial interest. 
 
Private Communication:  No member of the El Paso County Commissioners Court, 
County Elected Officials/Department Heads or the El Paso County Hospital District 
Board of Managers shall permit any vendor, its lobbyists, representative, or employee to 
communicate with him privately regarding any procurement of items by the County or 
the Hospital District from the date that the bid, RFP, or RFQ is authorized or released, 
whichever is first.  No private communication regarding the purchase shall be permitted 
by a member of the Commissioners Court, a county elected official/department head, or  
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El Paso County Code of Ethics Training Affidavit (continued) 
 
the hospital district board of managers until the procurement process is complete and a 
purchase order is granted or a contract is entered into. 
 
Members of the Commissioners Court, county elected officials/department heads and 
the board of managers shall make a reasonable effort to inform themselves regarding 
procurements and shall have a duty to inquire of vendors, their lobbyists, 
representatives, or employees, the nature of the private communication being sought 
prior to engaging in any communication.  
 
This prohibition against private communication with vendors, their lobbyists, 
representatives, or employees shall apply to commissioner’s court approval of hospital 
district purchases. 
 
I ___________________________________ am an officer, principal, or individual  
                     (Full Name) 
authorized to bind the company, known as  
 
_________________________________________________________________  
 (Company name) 
 
By reading and signing this document, I confirm that I have been trained in the County 
of El Paso’s Code of Ethics regarding Vendors.  I understand that any contact by myself 
or any representative of the company with a County of El Paso official or county 
employee, other than those shown on the RFP or bid documents shall cause the bid or 
proposal to be immediately disqualified from consideration of award.  
 
Name_____________________________________________________________ 
 
Title______________________________________________________________ 
Company 
Name_____________________________________________________________ 
 
Address___________________________________________________________ 
 
_________________________________________________________________ 
 
Signature__________________________________________________________ 
 
Date______________________________________________________________ 
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INVITATION FOR BIDS 
 
 

The County of El Paso will receive Bids for Tornillo Shared Use Path, Bid 19-031, 
until Monday, September 30, 2019 at 2:00 P.M., to be turned in to the County 
Purchasing Department, 800 East Overland, Rm 300 El Paso, Texas 79901 at 
which time and place all bids will be publicly opened and read aloud.    
 
The project consists of but is not limited to the following: 
 
The El Paso County is proposing to add an 8’ to 12’ wide (typical) shared use 
path along the east side of O.T. Smith Road in Tornillo, Texas. The proposed 
pedestrian and bicycle facility will begin just north of Alameda Avenue (SH 
20), cross the Union Pacific Railroad (UPRR), and extend to 0.5 miles south 
of Interstate 10 (IH-10), approximately 2 miles long. The addition of the 
shared use path will enhance bicycle and pedestrian safety and provide 
access to the adjoining Coyote Park. 

 
Do not contact the requesting department.  Any questions or additional 
information required by interested vendors must be emailed to: 
bidquestions@epcounty.com before 12:00 p.m. on Tuesday, September 17, 
2019. Bid number and title must be on the “Subject Line” of the email.  Attempts 
to circumvent this requirement may result in rejection of the proposal as non-
compliant.   
 
Any changes in the specifications will be posted on the County website as an 
addendum.  It shall be the proposer’s responsibility to check the website prior to 
the bid opening date to verify whether any addendums have been posted.  
Website:  www.epcounty.com; click button labeled “Directory”, search for and 
select “Purchasing”, click on button labeled “List of Bids”. 

 
A certified cashier’s check, payable to the order of County of El Paso or a 
satisfactory Bid Bond in the amount equal to five percent (5%) of the total contract 
price, executed with a surety company authorized to do business in the State of 
Texas and must be included in the bid package. 
 
The Contractor must ensure that employees and applicants for employment are not 
discriminated against because of their race, color, religion, sex, or national origin. 
 
The County of El Paso reserves the right to reject any or all Bids or to waive any 
technicalities in the bidding. 
 
Bids may be held by the County of El Paso for a period not to exceed ninety (90) 
days, or such longer time as may be required by the funding agencies, from the 
date of the bid opening for the purpose of reviewing the for the purpose of reviewing 
the Bids and investigating the qualifications of Bidders, prior to awarding of the 
Contract 

 
 
 

mailto:bidquestions@epcounty.com
http://www.epcounty.com/
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C. MEMORANDUM TO ALL VENDORS 
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EL PASO COUNTY PURCHASING DEPARTMENT 

800 E. OVERLAND AVE., ROOM 300 

EL PASO, TEXAS 79901 

(915) 546-2048 FAX: (915) 546-8180 

 
 

Memorandum 
 

To:  All Vendors 
 

Subject: County Purchasing New Vendor/Bid System & Online Vendor 
Registration 
-------------------------------------------------------------------------------------- 

 

The Purchasing Department has implemented its new bid processing vendor 
notification/registration system.  The new system will allow vendors to 
register and maintain their vendor file real time without the intervention of 
the Purchasing Department.  Vendors will maintain their address information 
and contact information; as well as the commodity information that the 
vendor wants to be considered for on County bid solicitations.  Vendors will 
be given a choice of receiving hard copy bid notifications, or electronic 
notifications to the vendors designated email and/or cellular telephone text 
number.  We hope that the changes will help our vendors receive their 
solicitations in a more effective and efficient manner that will benefit both 
the County and the vendor with more timely, accurate, competitive bids.   
 
All vendors wishing to receive or continue to receive bid notifications must 
register in this new system at www.epcounty.com. /Bids & More/Vendors 
List.  Thank you for your cooperation.  If you have any questions please 
contact us at (915)546-2048.   

http://www.epcounty.com/
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D. INSTRUCTIONS TO BIDDERS 
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INSTRUCTIONS TO BIDDERS 

 
1. BID FORMS 
 

These Contract Documents include a complete set of bidding and contract forms, which 
are for the convenience of bidders.   

  
2. INTERPRETATIONS OF ADDENDA 
 

No oral interpretation will be made to any Bidder as to the meaning of the Contract 
Documents or any part thereof.  Every request for such an interpretation shall be made in 
writing to the County of El Paso Purchasing department. Any inquiry received prior to   will 
be given consideration. Every interpretation made to a Bidder will be in the form of an 
Addendum to the Contract Documents, and when issued, will be on file in the County 
Purchasing department at least five days before Bids are opened. In addition, all addenda 
will be posted on the County’s website.  It shall be the Bidder's responsibility to check the 
County website to verify if any Addenda have been issued.  All such Addenda shall become 
part of the Contract and all Bidders shall be bound by such Addenda, whether or not 
received by the Bidders. 

 
3. INSPECTION OF SITE 
 

Each Bidder should fully acquaint him/herself with the existing conditions of the site of the 
proposed work relating to construction and labor, and should fully inform him/herself as to 
the facilities involved, the difficulties and restrictions attending the performance of the 
Contract.  The Bidder should thoroughly examine and familiarize himself with the Drawings, 
Technical Specifications, and all other Contract Documents. The Contractor by the 
execution of the Contract shall in no way be relieved of any obligation under it due to his 
failure to receive or examine any form or legal instrument or to visit the site and acquaint 
himself with the conditions there existing and the County will be justified in rejecting any 
claim based on facts regarding which he should have been on notice as a result thereof. 

 
4. ALTERNATIVE BIDS 
 

No alternative bids will be considered unless alternative bids are specifically requested by 
the technical specifications.  
 

5.   BIDS 
 

a. All Bids must be submitted on forms supplied by the County of El Paso and shall be 
subject to all requirements of the Contract Documents, including the Drawings, and 
these INSTRUCTIONS TO BIDDERS.  All Bids must be regular in every respect and no 
interlineations; excisions or special conditions shall be made or included in the Bid Form 
by the Bidder. 

 
b. Bid Documents including the Bid, the Bid Guarantee, the Non-Collusion Affidavit and 

the Statement of Bidder's Qualifications (if requested) shall be enclosed in envelopes 
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(outer and inner), both of which shall be sealed and clearly labeled with the words "Bid 
Documents", bid number, project name, name of Bidder, and date and time of bid 
opening in order to guard against premature opening of the Bid. 

 
c. The County may consider as irregular any Bid on which there is an alteration of or 

departure from the Bid Form hereto attached and at its option may reject the same. 
 

d. If the Contract is awarded, the County will award it to a responsible Bidder on the basis 
of the lowest bid as provided by law and the selected Alternative Bid items, if any.  The 
Contract will require the completion of the work according to the Contract Documents. 

 
6.  BID GUARANTEE 
 

a. The Bid Guarantee shall ensure the execution of the Agreement and the furnishing 
of the surety bond or bonds by the successful Bidder, all as required by the 
Contract Documents. 

 
 b. Revised Bids submitted before the opening of bids, whether forwarded by mail, if 

representing an increase in excess of two percent (2%) of the original Bid, must 
have the Bid Guarantee adjusted accordingly; otherwise the Bid will not be 
considered. 

 
 c. Certified cashier’s checks or the amount thereof, Bid bonds of unsuccessful Bidders 

will be returned as soon as practical after the opening of the Bids. 
  
7. COLLUSIVE AGREEMENTS 
 
 a. Each Bidder submitting a Bid to a The County for any portion of the work 

contemplated by the documents on which bidding is based shall execute and attach 
thereto, an affidavit substantially in the form herein provided, to the effect that he 
has not entered into a collusive agreement with any other person, firm, or 
corporation in regard to any Bid submitted. 

 
 b. Before executing any subcontract the successful Bidder shall submit the name of 
  any proposed subcontractor for prior approval in a notarized affidavit. 
 
8. CONTRACT PRICE QUOTES 
 

A lump sum quote must be submitted.  However, for changing quantities of work items 
from those indicated by the contract drawings, a breakdown of the lump sum quote into 
unit prices shall also be provided. These unit prices shall include all labor, materials, bailing, 
shoring, removal, overhead, profit, insurance, etc., to cover the finished work of the several 
kinds called for. Any changes shall be processed in accordance with the GENERAL 
CONDITIONS.  The net monetary values of such additive and subtractive changes, if any, 
shall not increase the original contract price by more than twenty-five (25%), unless 
required to comply with a new law, rule, regulation, or judicial decision.  The original 
contract price shall not be decreased by eighteen (18%) or more without the consent of 
the contractor.   
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9. CORRECTIONS 
 

Erasures or other changes in the contractor’s bid response must be explained or noted over 
the signature of the Bidder. 

 
10.  TIME FOR RECEIVING BIDS 
 

a. Bids received prior to the advertised hour of opening will be securely kept sealed.  The 
officer whose duty it is to open them will decide when the specified time has arrived, 
and no Bid received thereafter will be considered under any circumstances. 

 
11. OPENING OF BIDS 
 

At the time and place fixed for the opening of Bids, the County will cause to be opened and 
publicly read aloud every Bid received within the time set for receiving Bids, irrespective of 
any technicalities therein.  Bidders and other persons properly interested may be present, 
in person or by representative. 

  
12. WITHDRAWAL OF BIDS 
 

Bids may be withdrawn on written request dispatched by the Bidder in time for delivery in 
the normal course of business to the time fixed for opening. The bid guarantee of any 
Bidder withdrawing his Bid in accordance with the foregoing conditions will be returned 
promptly. 

 
13. AWARD OF CONTRACT: REJECTION OF BIDS 
 
 a. The contract will be awarded to the responsible Bidder submitting the lowest Bid 

complying with the conditions of the Invitation for Bids and applicable law. The 
Bidder to whom the award is made will be notified at the earliest possible date.  
The County, however, reserves the right to reject any and all Bids and to waive any 
technicality in Bids received whenever such rejection or waiver is in its interest. 

 
 b. The County reserves the right to consider as unqualified to do the work of general 

construction any Bidder who does not habitually perform with his own forces the 
major portions of the work involved in construction of the improvements embraced 
in this Contract. 

 
14. EXECUTION OF AGREEMENT: PERFORMANCE AND PAYMENT BONDS 
 
 a. Subsequent to the award within thirty (30) days after the prescribed forms are 

presented for signature, the successful Bidder shall execute and deliver to the 
County an Agreement in substantially the form included in the Contract Documents 
in such number of copies as the County may require.  If the Bidder objects to any 
provision in the form contract, it should be noted in the bid and suggested alternate 
language proposed. 
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b. Having satisfied all conditions of award as set forth elsewhere in these documents, 
the successful Bidder shall, within ten (10) days of notice of award, furnish two (2) 
surety bonds, each in a penal sum of 100% of the amount of the Contract.  A 
Performance Bond shall serve as security for the faithful performance of the 
Contract.  A Payment Bond shall serve as surety for the payment of all persons, 
firms, or corporations to whom the Contractor may become legally indebted for 
labor, materials, tools, equipment, or services of any nature including utility and 
transportation services, employed or used by him in performing the work. Such 
bonds shall be in the same form as those included in the Contract documents and 
shall bear the same date as, or a date subsequent to that of the Agreement.  The 
current power of attorney for the person who signs for any surety company shall be 
attached to such bonds.  These bonds shall be signed by a surety company listed in 
the latest issue of the U.S. Treasury Circular 570 and such surety must be 
authorized to do business in Texas in accordance with the provisions of 
Government Code Section 2253.001 et seq.  The penal sums shall be within the 
maximum specified for such company in said Circular 570. 

 
c. The failure of the successful Bidder to execute such Agreement and to supply the 

required bond or bonds within thirty (30) days after the prescribed forms are 
presented for signature, or within such extended period as the County may grant, 
based upon reasons determined sufficient by the County, shall constitute a default, 
and the County may either award the Contract to the next lowest responsible 
Bidder or re-advertise for Bids, and may charge against the Bidder the difference 
between the amount of the Bid and the amount for which a Contract for the work is 
subsequently executed, irrespective of whether the amount thus due exceeds the 
amount of the Bid Bond.  If a more favorable Bid is received by re-advertising the 
defaulting Bidder shall have no claim against the County for a refund. 

 
15. EQUAL EMPLOYMENT OPPORTUNITY 
 

Attention of Bidders is particularly called to the requirement for ensuring that employees 
and applicants for employment are not discriminated against because of their race, color, 
religion, sex or national origin.   
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E. SCOPE OF WORK 
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Tornillo Shared Use Path 
TxDOT CSJ 0924-06-560 

SCOPE OF WORK 
 

The El Paso County is proposing to add an 8’ to 12’ wide (typical) shared use path 
along the east side of O.T. Smith Road in Tornillo, Texas. The proposed pedestrian 
and bicycle facility will begin just north of Alameda Avenue (SH 20), cross the Union 
Pacific Railroad (UPRR), and extend to 0.5 miles south of Interstate 10 (IH-10), 
approximately 2 miles long. The addition of the shared use path will enhance bicycle 
and pedestrian safety and provide access to the adjoining Coyote Park. 
 
The project is funded through the Transportation Alternatives Set-Aside Program 
(TxDOT Funding) and work items for this project include demolition of existing roadway 
elements, construction of an asphalt shared use path, curb ramps, illumination, 
striping, railroad crossing improvements, and signage. Demolition and Preparation of 
Right of Way (ROW) will consist of the removal of existing appurtenances within the 
limits of the existing ROW. Proposed improvements include pavement widening and 
curb ramps; this work will consist of excavating portions of the existing roadway and 
removing existing pavement and subgrade. The project includes the construction of 
pedestrian elements in UPRR ROW, coordination with UPRR will be provided.  
 
The proposed work has been divided into four separate phases. 
Phase 1 - From Drake Street Intersection (STA 21+50) to Project End (STA 104+80): 
Installation of shared use path and associated amenities along eastern roadway edge 
and/or abutting ROW  
Phase 2 - From Railroad Drive (STA 2+00) to Drake Street Intersection (STA 21+50): 
Widening of existing pavement width along the western roadway edge by placement of 
new asphalt pavement (width varies). 
Phase 3 - From Railroad Drive (STA 2+00) to Drake Street Intersection (STA 21+50): 
Installation of shared use path and associated amenities along eastern roadway edge 
and/or abutting ROW 
Phase 4 - From Alameda Avenue (SH 20) (STA 0+00) to Railroad Drive (STA 2+00): 
Installation of shared use path and associated amenities within railroad ROW 
Roadway is closed to traffic and detoured through Oil Mill Drive.  

 

 
 
 

END SCOPE OF WORK 
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F. BID PRICE SHEET 
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BID PRICE SHEET 

 
Tornillo Shared Use Path, Bid 19-031 

 
 

Vendor must meet or exceed specifications 

 

Please do not include tax, as the County is tax-exempt. The County will sign tax exemption certificates 
covering these items. Please submit one (1) original copy, one hard copy and f o u r  ( 4 )  electronic 
copies in Word/PDF Format of your bid. The electronic copies must reflect the original hard copy. 
 

 
Tornillo Shared Use Path – Base Bid I 

 
 

NO. 

ITEM-CODE  
BRIEF DESCRIPTION OF ITEM 

 
UNIT 

 

APPROX. 

QTY. 

 
UNIT PRICE 

 

TOTAL  

AMOUNT 

DEPT USE 

ONLY 

 

ITEM- NO. 
S.P. 

NO. 
      

BASE BID I UNIT PRICE SCHEDULE 

TXDOT CSJ:  0924-06-560 

 
1 100 6002  PREPARING ROW STA    123    
2 104 6021  REMOVING CONC (CURB) LF      65    
3 105 6005  REMOVING STAB BASE AND ASPH PAV (3”) SY 1,808    
4 110 6001  EXCAVATION (ROADWAY) CY 1,350    
5 110 6003  EXCAVATION (SPECIAL) CY 12    
6 132 6009  EMBANKMENT (ORIGINAL) (ORD COMP) (TY A) CY 7,996    
7 247 6041  FL BS (CMP IN PLC) (TYA GR1-2) (FNAL POS) SY 2,810    
8 251 6034  REWORK BS MTL (TYC) (8”) (ORD COMP)(TYA) CY 14,742    
9 310 6014  PRIME COAT (SS-1H) GAL 7,373    

    10 340 6050   D-GR HMA(SQ) TY-C PG 70-22 TON 149    
11 340 6122   D-GR HMA(SQ) TY-D PG 70-22 TON 1,392    
12 416 6002  DRILL SHAFT (24 IN) LF 552    
13 432 6001  RIPRAP (CONC)(4 IN) CY 2    
14 432 6026  RIPRAP (STONE COMMON) (DRY) (18 IN) CY 187    
15 450 6051  RAIL (HANDRAIL) (TY E) LF 80    
16 460 6003  CMP (GAL STL 24IN) LF 8    
17 460 6004  CMP (GAL STL 30IN) LF 15    
18
8 

466 6097  HEADWALL (CH – FW – 0) (DIA = 24 IN) EA 1    
19 466 6132  HEADWALL (CH-PW-S) (DIA=30IN) EA 1 

 
   

20 496 6006  REMOV STR (HEADWALL) EA 2    
21 500 6001  MOBILIZATION LS 1    
22 502 6001  BARRICADES, SIGNS AND TRAFFIC HANDLING MO 12    
23 506 6020  CONSTRUCTION EXITS (INSTALL) (TY I) SY 1,451    
24 506 6024  CONSTRUCTION EXITS (REMOVE) SY 1,451    
25 506 6038  TEMP SEDMT CONT FENCE (INSTALL) LF 15,405    
26 506 6039  TEMP SEDMT CONT FENCE (REMOVE) LF 15,405    
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27 506 6042  BIODEG EROSN CONT LOGS (INSTL) (18”) LF 486    
28 506 6043  BIODEG EROSN CONT LOGS (REMOVE) LF 486    
29 529 6003  CONC CURB (TY II A) LF 21,600    
30 529 6036  CONCRETE CURB (SPECIAL) LF 3,100    
31 530 6010  INTERSEC DRV WAYS & TURNOUT (CONC) SY 1,272    
32 531 6004  CURB RAMPS (TY 1) EA 2    

33 531 6013  CURB RAMPS (TY 10) EA 9    

34 540 6001  MTL W-BEAM GD FEN (TIM POST) LF 600    
35 544 6001  GUARDRAIL END TREATMENT (INSTALL) EA 2    
36 644 6001  IN SM RD SN SUB&AM TY 10 BWG (1) SA (P) EA 45    
37 658 6007  INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2 EA 96    
38 662 6063  WK ZN PAV MRK REMOV (W) 4” (SLD) LF 2,030    
39 662 6095  WK ZN PAV MRK REMOV (Y) 4” (SLD) LF 6,299    
40 666 6012  REFL PAV MRK TY I (W) 4” (SLD) (100 MIL) LF 2,030    
41 666 6042  REFL PAV MRK TY I (W) 12” (SLD) (100 MIL) LF 240    
42 666 6048  REFL PAV MRK TY I (W) 24” (SLD) (100 MIL) LF 66    
43 666 6120  REFL PAV MRK TY I (Y) 4” (BRK) (100 MIL) LF 260    
44 666 6126  REFL PAV MRK TY I (Y) 4” (SLD) (100 MIL) LF 3,264    
45
6 

666 6170  REFL PAV MRK TY II (W) 4” (SLD) LF 2,030    
46 666 6180  REFL PAV MRK TY II (W) 12” (SLD) LF 240    
47 666 6182  REFL PAV MRK TY II (W) 24” (SLD) LF 66    
48 666 6205  REFL PAV MRK TY II (Y) 4” (BRK) LF 2,936    
49 666 6207  REFL PAV MRK TY II (Y) 4” (SLD) LF 4,398    
50 677 6001  ELIM EXT PAV MRK & MRKS (4”) LF 5,427    
51 678 6001  PAV SURF PREP FOR MRK (4”) LF 5,554    
52 678 6006  PAV SURF PREP FOR MRK (12”) LF 240    
53 678 6008  PAV SURF PREP FOR MRK (24”) LF 66    
54 1005 6003  LOOSE AGGR FOR GROUNDCOVER (TYPE III) CY 2    
55 ELP1  RAILROAD TRACKS CROSSING IMPROVEMENTS LS 1    
56 ELP2  PEDESTRIAN ILLUMINATION 10’ SOLAR LED EA 97    
57 ELP 3  FIXED BOLLARS EA 64    

  Total BASE BID I; (Items 1 – 57)                                                                                                                           Total: 

  
 

Tornillo Shared Use Path – Base Bid II 
 

 
NO. 

ITEM-CODE  
BRIEF DESCRIPTION OF ITEM 

 
UNIT 

 

APPROX. 

QTY. 

 
UNIT PRICE 

 

TOTAL  

AMOUNT 

DEPT USE 

ONLY 

 

ITEM- NO. 
S.P. 

NO. 
      

BASE BID II (LANDSCAPING) UNIT PRICE SCHEDULE 

TXDOT CSJ:  0924-06-560 

 
1 161 6012  GENERAL USE COMPOST CY 2    
2 162 6003  STRAW OR HAY MULCH SY 10,193    
3 164 6033  DRILL SEEDING (PERM)(RURAL)(SANDY) SY 10,193    
4 170 6001  IRRIGATION SYSTEM LS 1    
5 192 6009  PLANT MATERIAL (GROUP I)(OCTILLO) EA 205    
6 192 6010  PLANT MATERIAL (GROUP II)(YUCCA,BEAR,ETC) EA 400    
7 192 6021  PLANT MATERIAL (5 GAL) (TREE) EA 15    
8 192 6044  PLANT MATERIAL (MIN 2” CAL) (B&B) EA 35    
9 193 6001  PLANT MAINTENANCE MO 3    
10   1002 6002  LANDSCAPE AMENITY (TY 1) BOULDER EA 514    
11   1002 6003  LANDSCAPE AMENITY (TY 2) BENCH EA 13    
12
5 

  1002 6004  LANDSCAPE AMENITY (TY 3) TRASH RECEPT. EA 14    
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13   1002 6005  LANDSCAPE AMENITY (TY 4) MUTT MITT DISP. EA 6    
14 1002 6006  LANDSCAPE AMENTITY (TY 5) MILE MARKER EA 8    
15   1005 6001  LOOSE AGGR FOR GROUNDCOVER (TYPE I) CY 116    
16 1005 6002  LOOSE AGGR FOR GROUNDCOVER (TYPE II) CY 119    

   Total BASE BID II; (Items 1 – 16)                                                                                                                        Total: 

  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

   

Company  Mailing Address 

   

Federal Tax Identification No. 
 
 

 City, State, Zip Code 
 

DUNS Number (Applicable to Grant Funded 
Project) 

  
 
 
 

Representative Name & Title  Telephone Number include area code 

   
 

Signature  Fax Number include area code 
 
 

Date  Email Address  
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G. ADDENDUM ACKNOWLEDGEMENT 
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ADDENDUM ACKNOWLEDGMENT 

 
Each bidder is required to acknowledge receipt of an addendum issued for a specific 

project. This page is provided for the purpose of acknowledging an addendum. 

 
 

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 

BEING READ. 

 

 

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum. 

 

 

 

 

 
ADDENDUM NO. 1 

ADDENDUM NO. 2 

ADDENDUM NO. 3 

ADDENDUM NO. 4 

ADDENDUM NO. 5 

 

 

 

 

 
In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information contained in the 

addendum will be included in the contract, if awarded by the El Paso County or other designees. 
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H. PROPOSAL FORM 
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PROPOSAL FORM 

TEXAS DEPARMENT OF TRANSPORTATION 2014 SPECIFICATIONS WORK CONSISTING 
OF DRAINAGE & STREET IMPROVEMENTS EL PASO COUNTY, TEXAS 

 

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as 

considered necessary to complete the work as planned and contemplated. 

 

This project is to be completed in 261 working days and will be accepted when fully completed and finished to the 

satisfaction of the Executive Director or designee. This project will be a standard work week. 

 

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 

Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit 

Union made payable to the El Paso County in the following amount: 

 

FIFTY THOUSAND (Dollars) ($50,000) 

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for 

completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with 

Item 2L of the specifications. 

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part 

of this proposal. 

By signing the proposal the bidder certifies: 

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly 

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 

bidding in connection with the above captioned project. 

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 

contract. 

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 

submitted and they have full and complete authority to submit this bid on behalf of their firm. 

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 

proposal to be taken as a genuine government record. 

• Signed: ** 

 

(1)______________________ (2)_________________________ (3)______________________ 

Print Name: 

(1)______________________ (2)_________________________ (3)______________________ 

Title: 

(1)______________________ (2)_________________________ (3)______________________ 

Company: 

(1)______________________ (2)_________________________ (3)______________________ 
 

• Signatures to comply with Item 2 of the specifications. 

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture. 

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes. 

Notes. 
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I. NOTICE TO CONTRACTORS 

 



26 

NOTICE TO CONTRACTORS 

 
 

UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2L FOR EACH ITEM 

LISTED IN THIS PROPOSAL. 
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J. BID BOND 
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BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned, as PRINCIPAL, AND 
                           , as SURETY are held and firmly bound unto hereinafter 
called the "El Paso County", in the penal sum of                   Dollars,  
($    __  _    ), lawful money of the United States, for the payment for which sum well and truly to be 
made we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying 
Bid, dated                   , 20   , for  Tornillo Shared Use Path. 
 
NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period specified therein after the 
opening of the same, or, if no period be specified, within thirty (30) days after the said opening, and shall 
within the period specified therefore, or if no period by specified, within ten (10) days after the prescribed 
forms are presented to him for signature, enter into a written Contract with the County in accordance with the 
Bid as accepted, and give bond with good and sufficient surety or sureties, as may be required, for the faithful 
performance and proper fulfillment of such contract or in the event of the withdrawal of said Bid within the 
period specified, or the failure to enter into such Contract and give such bond within the time specified, if the 
Principal shall pay the County the difference between the amount specified in said Bid and the amount for 
which the County may procure the required work or supplies or both, if the latter be in excess of the former, 
then the above  obligation shall be void and of no effect, otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bounded parties have executed this instrument under their several seals 
this                   day of, 20  , the name and corporate seal of each corporate party being hereto affixed and 
these present signed by its undersigned representative, pursuant to authority of its governing body. 
 
(Forms of Bid Bonds prepared to meet the requirements of Local or State Laws or the needs of the County 
should be substituted for this form where necessary.) 

 
 

Attest: __________________________   By:  _________________                         __ 

Attest: __________________________   By: _________________                               

 
Countersigned By: ___________________________________ 

Attorney-in-Fact, State of _____________________________                

Power-of-Attorney for person signing for the surety company must be attached to bond. 



29 

If Bidder is a Corporate, required:  CERTIFICATE AS TO CORPORATE PRINCIPAL 

 
 
 
I,                __________________, certify that I am the,               __             _____, Secretary of the 
Corporation named as Principal in the within bond; that, who signed the said bond on behalf of the Principal 
was then                                  of said corporation; that I know his signature, and his signature thereto is 
genuine; and that said bond was duly signed, sealed, and attested to for and in behalf of said corporation by 
authority of this governing body. 
         
 
 
    ________________________ (Corporate Seal) 
     
  
 
    _________________________Title 
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K. CONTRACT AGREEMENT 
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CONTRACT AGREEMENT 

 

WITNESSETH, that the Contractor and The County for the considerations stated herein mutually 

agree as follows: 

 

ARTICLE 1. Statement of Work  The Contractor shall furnish all supervision, technical personnel, labor, 

materials, machinery, tools, equipment and services, including utility and transportation services, and perform 

and complete all work required for the construction of the Improvements embraced in the Project, namely, as 

described in the BASE BID I and Base Bid II, and required supplemental work for the Tornillo Shared Use Path, 

all in strict accordance with the Contract Documents including all addenda thereto, numbered, dated 

__________, and ____________ dated ______________, all as prepared by ______________ acting and in 

these Contract Documents Preparation, referred to as the "Engineer". 

 

ARTICLE 2.  The Contract Price  The County will pay the Contractor for the performance of the Contract in 
current funds, for the total quantities of work performed at the Contract price stipulated in the Bid for the 

several respective items of work completed subject to additions and deductions as provided in Fixed Price 
Construction Contract. 

 

 
ARTICLE 3. CONTRACT.  The executed contract documents shall consist of the following: 

a. This Agreement  
b. Addenda 

c. Invitation for Bids  

d. Instructions to Bidders 
e. Signed copy of Bid 

f. General Conditions 
g. Technical Specifications 

h. Drawings (as listed in the Schedule of Drawings) 
i. Prevailing wage rates 

j. Fixed Price Construction Contract (see sample contract included in this bid) 

 

This Agreement, together with other documents enumerated in this ARTICLE 3, which said other documents 
are fully a part of the Contract as if hereto attached or herein repeated forms the Contract between the parties 

hereto.  In the event that any provision in any component part of this Contract conflicts with any provision of 

any other component part, the provision of the component part first enumerated in this ARTICLE 3 shall 
govern, except as otherwise specifically stated. 
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IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed in 4 original copies on 

the day and year first above written. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 By 

 Title 

  

 By 

 Title 
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L. CONTRACTOR’S ASSURANCE 
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CONTRACTOR'S ASSURANCE 

(Subcontracts-Federal Aid Projects) 

 

 
By signing this proposal, the contractor is giving assurances that all 
subcontract agreements will incorporate the Standard Specification and 
Special Provisions to Section 9.6.B. "Payment Provisions for 
Subcontractors", all subcontract agreements exceeding $2,000 will 
incorporate the applicable "Wage Determination Decision", and, all 
subcontract agreements of $10,000 or more will incorporate the following: 

 

 
Special Provision         “Certification of Nondiscrimination in Employment" 

 
 
Special Provision         “Notice of Requirement for Affirmative Action to 

Ensure Equal Employment Opportunity" (Executive 

Order 11246) – As Amendment  

 
 

Special Provision         "Standard Federal Equal Employment Opportunity 

Construction Contract Specifications" (Executive 

Order 11246) 

 
 

Form FHWA 1273        "Required Contract Provisions Federal-aid 

Construction Contracts" (Form FHWA 1273 must 

also be physically attached to subcontracts and 

purchase orders of $10,000 or more.) 
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M. BID BOND (LUMP SUM CONTRACT) 
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BID FORM (LUMP SUM CONTRACT) 
 

Place County of El Paso Purchasing Department 
 
Date  _________   ____ 
 
Project No. 19-031Tornillo Shared Use Path 
 
 Proposal of                   ______________   (hereinafter called Bidder), a corporation 
organized under the laws of the State of           __/a partnership/an individual doing business as 
_________________(strike out inapplicable references) and authorized to do business in Texas. 
 
To the County of El Paso (hereinafter called Owner). 
 
Gentlemen: 
 
 The Bidder, in compliance with your invitation for bids for the construction of the Tornillo 
Shared Use Path that consists of the following: 
 
The project consists of but is not limited to the following: 
 
 having examined the plans and specifications with related documents and the site of the proposed 
work, and being familiar with all of the conditions surrounding the construction of the proposed 
project including the availability of materials and labor, hereby proposes to furnish all labor, 
materials, and supplies: and to construct the project in accordance with the Contract Documents 
within the time set forth herein, and at the prices stated below.  These prices are to cover all 
expenses incurred in performing the work required under the Contract Documents, of which this 
proposal is a part. 
 
 Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in a written "Notice to Proceed: of the Owner and to fully complete the project within 
__261__ working days thereafter as stipulated in the specifications. Bidder further agrees to pay as 
liquidated damages, the sum of $_785.00_ for each consecutive calendar day thereafter as 
hereinafter provided in the GENERAL CONDITIONS. 
 
  
 
Bidder acknowledges receipt of the following addenda: 
 
  Date      Addendum Number 
  ___________     _____________ 
  ___________     _____________ 
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BID FORM (LUMP SUM CONTRACT) 

 
 

 For changing quantities of work items from those indicated by the contract drawings 
upon written instructions from the architect/engineer, the following unit prices shall prevail: 

 
 The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, 
profit, insurance, etc., to cover the finished work of the several kinds called for.  Changes shall be 
processed in accordance with the GENERAL CONDITIONS. 
 
 Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any technicalities in the bidding. 
 
 The bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 
calendar days after the scheduled closing time for receiving bids. 
 
 Upon receipt of Owner's written acceptance of this bid, Bidder will execute the formal 
contract attached within 7 days and deliver a Payment Bond, a Performance Bond, and Insurance 
Certificate(s) as required by the GENERAL CONDITIONS. 
 
 The bid security attached in the sum of                       (              ) is to become the 
property of the Owner in the event the contract and bonds are not executed within the time above 
set forth, as liquidated damages for the delay and additional expense to the Owner caused 
thereby. 

 

Respectfully submitted:  

By   

  TITLE 

  ADDRESS 
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N. UNIT PRICES 

 



39 

 

UNIT PRICES 
 

For changing quantities of work items from those indicated by the contract drawings 

upon written instructions from the architect/engineer, the following unit prices shall prevail: 

 The above unit prices shall include all labor, materials, bailing, shoring, removal, overhead, 

profit, insurance, etc., to cover the finished work of the several kinds called for.  Changes shall be 

processed in accordance with the GENERAL CONDITIONS. 

 

 Bidder understands that the Owner reserves the right to reject any or all bids and to waive 

any technicalities in the bidding. 

 

 The bidder agrees that this bid shall be good and may not be withdrawn for a period of 30 

calendar days after the scheduled closing time for receiving bids. 

 

 Upon receipt of Owner's written acceptance of this bid, Bidder will execute the formal 

contract attached within 7 days and deliver a Payment Bond, a Performance Bond, and Insurance 

Certificate(s) as required by the GENERAL CONDITIONS.  

 

 The bid security attached in the sum of                       (              ) is to become the 

property of the Owner in the event the contract and bonds are not executed within the time above 

set forth, as liquidated damages for the delay and additional expense to the Owner caused 

thereby. 

 
 

Respectfully submitted:  

By   

  TITLE 

  ADDRESS 
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O. GENERAL NOTES 

 



41 

 

General Notes: 
 

Tests to be in accordance with Texas Department of Transportation Standard Test Methods 
 

Table 1 
Compaction Requirements for Base Courses 

Item Description 
Outside Roadway 
Course Density 

1321,2,3 Embankment (Final) (Density Control) (TY A) (See Below) 

 1. To a depth of 6 in. below natural ground scarify and compact to a 95% minimum. 
2. From natural ground to 24 in. below finished subgrade, 95% minimum compaction. 
3. From 24 in. below finished subgrade to finished subgrade, 95% minimum compaction. 

 

Table 2 
Basis of Estimate 

Item Description Rate 

310 Prime Coat (SS-1H) 0.20 gal./sq. yd. 

341 
Dense-Graded Hot-Mix Asphalt 
D-GR HMA TY-D PG70-22 
D-GR HMA TY-C PG70-22 

1.98 Tons/CY 
1 in. = 110 #. /SY 

1. Deviation from the rates shown will require approval. 

 

General Requirements 

The project consists of the construction of an 8 ft. – 12 ft. wide shared use path of asphalt 

pavement, concrete curb, concrete driveways, illumination, striping, and landscaping work. 

Maintain the entire project area in a neat and orderly manner throughout the duration of the 

work.  Remove all construction litter and undesirable vegetation within the right of way inside the 

project limits subsidiary to the various bid Items. 

Become familiar with project site prior to submitting bids. 

Where night-time work is approved by The County of El Paso, provide adequate lighting for the 

entire work site as directed, subsidiary to the various bid Items. 

Comply with all Occupational Safety & Health Administration (OSHA) and United States 

Environmental Protection Agency (EPA) regulations as well as all local and State requirements. 

Refer to the various traffic control plan project overview sheets for the proposed sequence of 

work.  Changes will not be permitted, except as approved in writing by the Engineer. 

Plan datum for this project is NAVD 88. 

Known utility line conflicts are identified on the plans and have been coordinated with the 

respective utility company.  Contractor shall maintain the traffic control during utilities adjustment 

and/or relocation work. 

The Contractor shall inform the County of El Paso or its designated representative and the 
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respective utility companies when it becomes apparent that an unforeseen utility line will 

interfere with work in progress and shall allow the respective utility company to enter the site and 

adjust and /or relocate its utility line(s). 

Repair all existing pavement, utilities, structures, etc. damaged as a result of the Contractor's 

operations at no additional cost to the County of El Paso. 

Vibratory rollers will not be permitted for use on work within the project limits. 

A geotechnical study was prepared for this project. The report will serve for general 

informational purposes only.  Actual field conditions may vary. 

Item 3L – Award and Execution of Contract 

The Contractor warrants to the County of El Paso that materials and equipment furnished under 

the contract will be of good quality and new unless otherwise required or permitted by the 

Contract Documents, that the work will be free from defects not inherent in the quality required 

or permitted, and that the work will conform to the requirements of the Contract Documents. 

Completed work not conforming to these requirements, including substitutions not properly 

approved and authorized, may be considered defective.  

Neither the final Certificate of Payment, nor any provision in the Contract Documents, nor partial 

or entire use of the facility by the County of El Paso shall constitute an acceptance of work not 

done in accordance with the Contract Documents or relieve the Contractor of liability in respect 

to any express warranties or responsibility for faulty materials or workmanship. The Contractor 

shall remedy any defects in their work and repair any damage to their work within a period of 

one (1) year from the date of final acceptance, unless a longer period is specified. The County of 

El Paso will give notice of observed defects with reasonable promptness.  

Item 4L – Scope of Work 

Provide vehicular and pedestrian access at all times including Saturdays, Sundays, and 

holidays.  Access includes, but is not limited to, driveways, streets, parking areas, and walkways 

and is subsidiary to the various bid Items. 

Schedule and perform all work to assure proper drainage during construction operations. All 

labor, tools, equipment and supervision required, to ensure drainage, removal, and handling of 

water is considered incidental work. 

Maintain all Contract Items until final acceptance of the project. 

Item 5L – Control of the Work 

The County of El Paso will furnish horizontal and vertical reference points. The Contractor shall 

verify all dimensions and grades before proceeding with the work.  Report any discrepancies 

found immediately to the County of El Paso or its designated representative, otherwise the 

Contractor shall be held responsible for their correctness. 

The Contractor shall verify all typical cross-sections prior to commencing construction.  The 
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cross sections may be adjusted if necessary, to better fit field conditions when approved by the 

County of El Paso and/or Engineer. 

The Contractor shall pay special attention to the utility sheets, corresponding sequence of work, 

and shall coordinate field locations of all utilities with the appropriate utility companies, in order 

to minimize conflicts during construction operations.  Damage incurred to any utility, which in the 

determination of the County of El Paso or its designated representative could have been 

prevented, shall be repaired or replaced by the Contractor at his expense as directed by the 

County of El Paso or its designated representative. 

Item 7L – Legal Relations and Responsibilities 

Comply with all Federal, State, and Local Laws, ordinances, and regulations that affect the 

performance of the work. The roadway must be open to traffic at all times.  Maintain access to 

adjacent property at all times. Comply with all requirements of the Environmental Permits Issues 

and Commitments (EPIC). 

Dispose of all waste materials in compliance with Local, State, and Federal regulations.  Submit 

list of all approved waste sites to the County of El Paso for review. 

Do not discharge any liquid pollutant from vehicles onto the roadside.  Immediately clean spills 

and dispose in compliance with local, state, and federal regulations to the satisfaction of the 

Engineer at no additional cost to the Department. 

Occupational Safety & Health Administration (OSHA) regulations prohibit operations that bring 

people or equipment within 10 ft. of an energized electrical line.  Where workers and/or 

equipment may be close to an energized electrical line, notify the electrical power company and 

make all necessary adjustments to ensure the safety of workers near the energized line. 

Any materials not reused and determined to be salvageable shall be stored within the project 

limits at an approved location or delivered undamaged to the storage yard as directed. 

Item 8L – Prosecution and Progress 

Working days are calculated in accordance with “Standard Workweek.” 

A CPM (Critical Path Method) schedule is required for this project conforming to “Critical Path 

Method”. Provide updates as directed by the County of El Paso. 

Prior to beginning operations, schedule and attend a preconstruction conference with The 

County of El Paso.  Provide the County of El Paso a written outline of the proposed sequence of 

work (Bar Chart Schedule) and an estimated progress schedule. 

Begin work 90 calendar days after the authorization date to begin work.  Do no begin work 

before or after this period unless authorized in writing by the Engineer. 

Keep traveled surfaces used in hauling operations clear and free of dirt or other material. 

Maintain thru traffic at all times on within the project limits. 
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Protect from damage and destruction all areas of the right of way, which are not included in the 

actual limits of the proposed construction areas. Exercise care to prevent damage to trees, 

vegetation, and other natural features. 

Protect trees, shrubs, and other landscape features from abuse, marring, or damage within the 

actual construction and/or fenced protection areas designated for preservation. Restore any 

area disturbed or damaged to a condition “as good as” or “better than” prior to start of 

construction operation.  This work will be at the Contractor’s expense. 

An overall project Notice-to-Proceed will be issued for the entire duration of the project.  Work 

beyond the total number of working days will results in assessment of Liquidated Damages as 

per the project specifications. 

This project consists of a Construction Sequencing Plan containing phases that will be 

completed in the order described below: 

Table 3 
Construction Sequencing 

Sequence Phase Description of Work 
Construction 

Sequence 
Contract 

Time 

1 #1 

Work from Drake Street intersection (Sta. 21+50) 
to Project End (Sta. 104+80) 

 Installation of shared use path and associated 
amenities along eastern roadway edge and/or 
abutting ROW 

 

BC(1)-14; BC(2)-14; 
BC(3)-14; BC(4)-14; 
BC(5)-14; BC(6)-14; 
BC(8)-14; BC(9)-14; 

BC(10)-14; BC(11)-14; 
BC(12)-14;                

TCP(1-1)-18;            
TCP(1-3)-18;               
TCP(2-1)-18;                 
TCP(2-3)-18;              

WZ(STPM)-13;         
WZ(BRK)-13 

105 Days 

2 #2 

Work from Railroad Drive (Sta. 2+00) to Drake 
Street intersection (Sta. 21+50)  

 Widening of existing pavement width along 
the western roadway edge by placement of 
new asphalt pavement (width varies)  

 

BC(1)-14; BC(2)-14; 
BC(3)-14; BC(4)-14; 
BC(5)-14; BC(6)-14; 
BC(8)-14; BC(9)-14; 

BC(10)-14; BC(11)-14; 
BC(12)-14;                

TCP(1-1)-18;            
TCP(1-3)-18;               
TCP(2-1)-18;                 
TCP(2-3)-18;              

WZ(STPM)-13;           
WZ(BRK)-13 

47 Days 
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Sequence Phase Description of Work 
Construction 

Sequence 
Contract 

Time 

3 #3 

Work from Railroad Drive (Sta. 2+00) to Drake 
Street intersection (Sta. 21+50)  

 Installation of shared use path and associated 
amenities along eastern roadway edge and/or 
abutting ROW   

 

BC(1)-14; BC(2)-14; 
BC(3)-14; BC(4)-14; 
BC(5)-14; BC(6)-14; 
BC(8)-14; BC(9)-14; 

BC(10)-14; BC(11)-14; 
BC(12)-14;                

TCP(1-1)-18;            
TCP(1-3)-18;               
TCP(2-1)-18;                 
TCP(2-3)-18;              

WZ(STPM)-13;         
WZ(BRK)-13 

72 Days 

4 #4 

Work from Alameda Avenue (SH 20) (Sta. 0+00) 
to Railroad Drive (Sta. 2+00) 

 Installation of shared use path and associated 
amenities within railroad ROW 

 Widening of existing pavement width along 
the eastern roadway edge by placement of 
new asphalt pavement (width varies) 

 

BC(1)-14; BC(2)-14; 
BC(3)-14; BC(4)-14; 
BC(5)-14; BC(6)-14; 
BC(7)-14; BC(8)-14; 
BC(9)-14; BC(10)-14; 
BC(11)-14; BC(12)-14;               

TCP(1-1)-18;            
TCP(1-3)-18;               
TCP(2-1)-18;                 
TCP(2-3)-18;             

WZ(STPM)-13;            
WZ(RCD)-13;           
WZ(BRK)-13 

37 Days 

                TOTAL 261 Days 

Item 9L – Measurement and Payment 

Submit Material on Hand (MOH) payment requests at least five (5) working days before the end 

of the month for payment consideration on that month’s estimate. 

The cut off date for purposes of monthly pay applications will be 3 working days prior to the end 

of the month. 

 

Item 100 – Preparing Right of Way 

Refer to Specification for additional list of items covered under this item. All existing concrete 

curb, riprap, flumes, driveways, asphalt, pavement milling, and concrete pavement structures, 

trees, metal beam guard fence, guardrail end treatments, terminal anchor sections, and other 

miscellaneous items not specifically quantified on the demolition plans to be removed will be 

paid under this item.  

This item will be used to remove the top 5 in. of existing material and soil on the center medians 

where shown on the plans. 

Displaced and/or relocated trees and shrubs shall be paid for under this item.  
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Maintain 18-inches of cover during construction for all underground utilities.  

All aerial telephone, triplex, conductors, cable, etc. shall remain undisturbed, unless otherwise 

noted.  

Item 104 – Removing Concrete 

All work items required to saw-cut the existing concrete sidewalks, driveways, curb and gutter, 

etc. as shown on the plans, or as directed is subsidiary to this Item. 

Item 105 – Removing Treated and Untreated Base and Asphalt Pavement 

Use this Item to remove base material and asphalt as shown on the plans.  

All removed material shall become the property of the Contractor and shall be hauled off from 

the site and disposed of properly in accordance with all governing requirements. 

Item 110 – Excavation 

To eliminate all drop-off conditions, construct tapers as directed.  This work will not be paid for 

directly but will be considered subsidiary to this Item. 

All suitable excavated materials shall be utilized, insofar as practical, in constructing the required 

sections or as directed by the Engineer. Unsuitable roadway excavation and excavation more 

than that is needed shall become the property of Contractor, to be disposed of off-site, in 

accordance with local, state, and federal requirements. 

Excavate to finish subgrade. Scarify subgrade to a uniform depth at least 6 in. below finish 

subgrade elevation in areas where base or pavement structure will be placed on subgrade. 

Manipulate and compact subgrade in accordance with Section 132.3.4., “Compaction Methods.” 

Compact to 95% minimum compaction in accordance with Section 132.3.4.2., “Density Control.” 

Item 110 – Excavation (Special): 

Pothole and identify possible utility conflicts along proposed conduit installation and proposed 
drill shaft foundations. 

 
Pothole as directed to the proposed ground boxes, foundations, and conduit locations. This 

work shall be accomplished prior to commencement of the installation/construction of the above 
mentioned facilities. 

 
The intent is to determine if any conflicts with other buried utilities or structures exist. When a 

conflict exists, the engineer shall be notified to determine if additional exposure of the conflict is 
required. 

 
Fill the potholes up to the bottom of the pavement surface after excavating with material from 

the hole and compact to 95% density. The holes shall then be patched with a suitable hot mix 
asphalt concrete material or earthen material as directed by the Engineer. The Contractor shall 
then maintain these patches in good repair until the completion of work. Equipment, labor, and 
materials associated with this work shall be considered subsidiary to the various bid items. 
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Inform the Engineer and the respective utility companies when it becomes apparent that utility 
lines shall interfere with work in progress. 

 
Item 132 – Embankment 

Scarify and compact top 6 in. of existing roadway as directed before additional embankment or 

base course is placed, subsidiary to this Item. 

Compact the side slopes of the embankment to control erosion work will be subsidiary to this 

Item. 

Contractor shall remove and replace existing fence, barbed wire, or other appurtenances along 

the project to allow for proposed grading of the project site.  The contractor is responsible to 

coordinate efforts with both the adjacent property owner(s), and the County of El Paso field 

representative before beginning any removals.  All work and materials needed for removal and 

replacement of existing fence, barbed wire, and appurtenances shall be subsidiary to this item.  

Use density control to compact subgrade.  Subsidiary to this Item. 

Item 161 – Compost 

The Contractor shall furnish, and place compost as shown on the plans or as directed.  

Item 162 – Sodding for Erosion Control  

The Contractor shall provide and install grass sod as shown on the plans or as directed.   

Item 164 – Seeding for Erosion Control 

The Contractor shall provide and install temporary or permanent seeding for erosion control as 

shown on the plans or as directed.  

Item 170 – Irrigation System 

Adjustment and/or relocation of existing irrigation system lines as necessary to accommodate 

the proposed site improvements shall not be paid for directly but considered subsidiary to this 

Item. 

Install a drip system and new irrigation components in the areas shown on the irrigation layout 

sheets.  Special care should be taken to protect plant roots.  Install proposed emitters as shown 

on the Irrigation Details sheet.  All work, materials, and labor required for connection are 

subsidiary to this Item. 

Provide Schedule 80 PVC rated for direct sunlight exposure for all above ground pipe including 

risers and swing-joint components. 

It is the Contractor's responsibility to verify water pressure, water source and size in the field 

prior to construction. Measure pressure on outflow side of meter and provide information to The 

County of El Paso to verify system function. 
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Design pressure should be between 50-60 psi. Should a discrepancy exist between design 

pressure and field pressure, the Landscape Architect shall be notified immediately.  Do not 

proceed with irrigation work until notified by The County of El Paso or its designated 

representative. 

Drawings are generally diagrammatic and indicative of the work to be installed.  All irrigation 

components are to be located in landscape areas, not paved areas. Components may be shown 

outside of planting areas for legibility. Alternate plans submitted by the Contractor must be 

sealed by a Licensed Irrigator and submitted for approval. 

Due to the scale of the drawings, it is not possible to indicate all offsets, fittings, and sleeves that 

may be required.  Investigate site conditions affecting all work and plan accordingly, furnishing 

such offsets, fittings, borings, and sleeves as may be required to meet site conditions as 

directed.  This work and materials are subsidiary to this Item. 

Contact and coordinate with The County of El Paso Public Works and the El Paso County 

Tornillo Water Improvements District (EPCTWID) to verify meter locations prior to installation.  

Obtain all required permits and licenses and pay all fees necessary for the installation and 

operation of the proposed irrigation system subsidiary to this Item. 

The Contractor shall stake the location of all trees prior to trenching.  Tree location takes 

precedence. Trenching through root balls is not allowed. Trenches must be 24" minimum away 

from tree trunks.  Stake out emitter units and piping locations prior to trenching. After approval 

by the Landscape Architect, equipment installation may begin. 

All piping/wiring running beneath paved surfaces (drives, walks, etc.) shall be installed in 

schedule 40 PVC sleeves which are at least 1" larger than all pipe contained in sleeves or 

sleeves must be 2 x the diameter size of pipe encased, whichever is greater. Mark ends of 

sleeves on curbing or sidewalks.  Extend sleeve twenty-four inches (24") beyond edge of hard 

surfaces; wrap ends with minimum 4 mil plastic and tape with heavy duty plastic tape or 

approved equal. Gray cloth duct tape is not acceptable.   

If sleeving is omitted, install the irrigation system using the bore method when crossing existing 

roadways and driveways as directed.  All bores are subsidiary to this Item. 

All pipe cuts shall be mitered to 90 degrees to assure proper solvent weld. All burrs shall be 

removed prior to gluing and must have a filed beveled edge a minimum of one fourth (1/4) the 

width of pipe wall.  Pipe must be cleaned with PVC cleaner and primer applied as recommended 

by manufacturer when gluing process is undertaken. Primer should be moist as glue is applied 

and PVC piping is assembled. Use primer. Use gray glue heavy duty.  When pipe is set in 

socket give 1/4 turn.  Wipe off all excess cement and let set per manufacturer's 

recommendations. Initial set times shall be minimum of 5 min. For 1/2 to 1-1/4" pipe; 8 min. For 

1-1/2" pipe to 2" pipe; 2 hours for 2-1/2"to 6" pipe.  Cure times are 20 min for 1/2" to 1-1/4" pipe; 

30 min. For 1-1/2" pipe; 4 hours for 2-1/2" pipe. When humidity exceeds 60% increase cure time 

by 50%. Once weld is set, pipe shall not be moved for any reason until set times have been 

achieved. Water shall not be turned on until all cure times have been achieved. 
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The County of El Paso or its designated representative must be present during all flushing, 

testing and adjusting. The Contractor must provide 24-hour notice to the Engineer prior to 

conducting the tests. Flushing must be performed prior installing dripline. Hydrostatically test 

irrigation main line and laterals for a 24-hour period and present the results in writing to The 

County of El Paso or its designated representative. Secure approval for any alternative locations 

before installation.   

The finish grade of all trenched areas shall be smooth, even and consistent, free of any humps, 

depressions or other grading irregularities.  Overfill trenches and compact so not to crush the 

pipe.  Inspect trenches for settling and backfill and regrade if necessary.  Remove and dispose 

of rocks larger than 1-inch. 

Repair any damages caused by construction efforts to the existing irrigation. 

Perform irrigation system work under the supervision of a person possessing an irrigator’s 

license issued by the TCEQ and provide documentation of this license. Ensure that all zones are 

functioning properly and providing adequate moisture to maintain healthy plants using an 

approved watering schedule. Repair system using replacement parts of the same type and 

manufacturer as originally installed or approved equal. Provide plant irrigation by an approved 

alternate method at no cost to the Department if the system fails due to the Contractor’s actions 

or neglect.  This work is subsidiary to this Item. 

Do not willfully install the irrigation system as shown on the plans when it is obvious in the field 

that obstructions, grade differences, discrepancies in area dimensions, or conflict between plans 

and the irrigation design exist, notify The County of El Paso or its designated representative in 

writing.  Consider this work incidental to the project.  Contractor will assume full responsibility in 

the event this notification is not performed. 

Do not proceed with installation of conflicting irrigation components until written clarification is 

received. 

Watering time: set per local watering codes. Initially set the controller for 40 min.3 times per 

week. Increase run time if needed if plants appear stressed. 

Fine tune and adjust the irrigation system so that no water runs onto the street or walks. If 

necessary, use multiple run times with 2-hour soak times in between cycles.  Do not decrease 

total run time per week. 

Maintain all work until it is complete and accepted.  The maintenance and plant establishment 

period begin after work is accepted.  Warranty/maintenance period is one year from date of 

acceptance. 

At the final walkthrough inspection upon completion of the project, furnish a set of 11x17 as-built 

plan sheets prepared by a qualified draftsperson.  Show all system changes, rerouting of main 

and lateral lines, size of water meters installed along with the location address and meter 

number.  Provide any manufacturer literature and warranty documents for the irrigation system 

components for submission to the agency responsible for maintenance.  Submit a copy of the 

backflow test report and provide irrigation system operation manuals and controller transmitter to 
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the County of El Paso Public Works Representative.  This work is subsidiary to this Item. 

Irrigation system must be installed and operational prior to planting. 

Irrigation in Texas is regulated by the Texas Commission on Environmental Quality (TCEQ), 

P.O. Box 22.  13087, Austin, TX 78711.  Contractors must follow requirements of TCEQ. Include 

instructions covering full operation, care, and maintenance of the equipment.  Instruct 

designated personnel in proper operation of the system. Plans must be on site at all times.  A 

licensed irrigator must oversee the work. 

Inspect the irrigation system and make repairs every two weeks or upon notification by The 

County of El Paso.  Periodic adjustments of the irrigation system controllers may be required if 

run-off occurs or the plants are not in a healthy growing condition.  The Contractor shall contact 

The County of El Paso if more than 5 trees appear to be in a stressed condition. The Contractor 

shall inspect the base of the plants and trees to confirm that the plants are receiving water.  

Replace any emitters that seem to be clogged. 

Item 192 – Landscape Planting 

Protect newly graded areas from traffic and erosion. 

Refer to plans for utility locations.  Gas lines cross planting areas.  Do not machine excavate 

within 5’ of gas lines.  Do not place tree root balls within 5’ of gas lines. Relocate trees with 

insufficient clearance from gas lines. 

The terms “vegetative barrier” and “weed barrier” shall be used interchangeably. 

Plant maintenance period is 1 year, unless otherwise directed by The County of El Paso. 

Plant material, quality, size, and condition at nursery and when delivered at job site will be in 

accordance with American Standard for Nursery Stock, current edition, as published by The 

American Association of Nurserymen and the Texas Association of Nurserymen requirements.  

Provide written assurance that all materials necessary to complete the project as specified have 

been located 60 days prior to installation. 

Plant material substitutions are not allowed without the written permission of the Landscape 

Architect.  Requests for substitutions must be submitted no later than 2 weeks prior to the 

initiation of work.  The sum of materials differing in kind and quality or size from that specified 

will be allowed only after proving that all means of obtaining and specified materials have been 

exhausted. 

Trees and shrubs must meet the size requirements indicated on the legend. The Contractor may 

substitute a larger size due to availability but at no additional expense to The County of El Paso. 

Substitutions will only be allowed only after proving that all means of obtaining specified 

materials have been exhausted. Provide list of nurseries contacted when requesting 

substitutions. 

Provide nursery grown plants that are tagged with nursery labels indicating species and variety.  

Remove nursery tags after acceptance of planted material at site. Nursery invoice may be 
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requested by The County of El Paso or Landscape Architect for further verification. 

Photos of plant material from out of town nurseries may be submitted for approval.  For trees, 

submit photos showing overall form and another “close-up” photo of the caliper being measured 

at the base.  The County of El Paso or Landscape Architect still has the right of refusal at the 

site inspection. 

The County of El Paso or Landscape Architect will be the judge of the quality and acceptability 

of all plant materials.  All rejected material will be immediately removed from the site and 

replaced with acceptable materials as specified under this Item and no additional cost to The 

County of El Paso.  

Trees and shrubs in leaf delivered to the site shall be covered with a canvas tarp during 

transport. Plastic tarps are prohibited. Plants may be transported to the site in an enclosed 

vehicle but must be unloaded immediately upon arrival. 

Do not lift trees by the trunk. Lift by container. 

Provide plants typical of their species or variety and have normal, well developed branches and 

vigorous root systems that are sound, healthy, free from defects, disfiguring knots, abrasions or 

the bark, sunscald injuries, plant diseases, insect eggs, borers and all other forms of infections. 

Provide plant material that has a uniform shape around its complete circumference.  Plant 

material with irregular branching patterns or with branching patterns more highly developed on 

one side than the other sides are not acceptable. Do not select trees with low fork branching 

pattern. Minimum height is 10'. Caliper is measured at 6" above the top root at the base of the 

trunk. Unless specifically noted on the plans, provide single-trunk trees that are straight, free of 

“dog-legs,” “crooks,” “y-crotches,” or other disfiguring shapes, and that the central leader has not 

been pruned.  Trees with double leaders are not acceptable unless specified as multi-trunked. 

Ensure that container grown plant material has been established in its delivery container no less 

than six months but not more than two years. Root-bound material will not be accepted. 

Use weed barrier specified on plans beneath areas receiving rock mulch. 

Protect existing plants to remain within the work zone with orange plastic tape fence and stakes, 

or as directed.  Materials and labor are subsidiary to this Item. 

Prior to construction, meet with The County of El Paso in the field to review status and intentions 

for existing trees in project area.  Flag existing trees designated in the plans to remain for 

identification and treat as described below. 

Existing plant material damaged during construction activities will be replaced with a similar type 

and size of plant at no additional cost to the Department. 

Install stakes and flagging around existing trees at the drip line (end of branches).  Do not use 

machinery to remove gravel.  Gravel must be removed by hand within the drip line of existing 

trees. 
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Protect tree root systems from damage due to noxious materials caused by runoff or spillage 

while mixing, placing or storing construction materials; flooding, eroding, or excessive wetting 

caused by watering operations. 

Remove all wire, string, wire baskets, burlap, containers, etc. From the root ball of plants before 

backfilling the planting hole. Set plant material in planting pit to proper grade and alignment. Set 

plants so that the root ball is flush with finished grade. The top root where it meets the trunk is 

an indicator for planting depth. 

Use native soil to backfill planting pit that is free from clay, lumps, coarse sand, stones over 1", 

plant roots, or other foreign materials.  Remove impervious soil and large rocks. Water in to 

prevent air pockets and settling.  Form a ring of soil around plants that are located on a slope to 

retain water. 

Contact the County of El Paso or its designated representative if impervious soils are 

encountered. The County of El Paso or its designated representative may decide on a new 

location for the tree/plant or may require planting to proceed. See planting detail on detail sheets 

for more information for planting in impervious soils. Use soil stockpiled from planting pits for 

backfill for plants in impervious soils. 

The finished grades of all planting areas shall be smooth, even, and free of humps, depressions 

or irregularities. See details to determine finish grade adjacent to concrete areas and walkways 

to allow for mulch thickness (if mulch is specified). 

It shall be the Contractor’s responsibility to prevent plants from falling or being blown over. 

Straighten and stake trees using guying method shown on the aesthetics detail sheet. Replace 

trees damaged due to lack of or improper staking at the Contractor's expense and at no 

additional cost to The County of El Paso. 

Rabbit fencing for tree and plant protection is incidental to the tree and plant installation. Use 

three (3) layers of poultry netting when wrapping trees and plants. Staple netting to wooden 

surveyor stakes for plants.  Hammer landscape staples through all layers into the ground. Place 

2 staples between each plant surveyor stake for plants and 1 staple every 6” in mesh around 

trees. See details for tree and plant rabbit protection on the aesthetic detail sheet. 

The location of traffic signage takes precedence over tree placement. With permission from The 

County of El Paso or its designated representative, relocate trees as needed so not to obstruct 

views or conflict with proposed signage locations.  Verify sign placement prior to planting. Do not 

place center of plants with 4' of curb or edge of asphalt.  

Do not dump gravel over plants or bury plants in gravel. See details for gravel placement 

adjacent to plants on the aesthetic detail sheet.  

Irrigation system must be installed and operational prior to planting. 

Contact the County of El Paso Public Works for inspections of the following: 
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    A.  Tree review prior to installation 

    B.  Plant placement 

    C. Final walkthroughs. 

Item 193 – Landscape Establishment  

The Contractor shall establish landscape plantings and maintain landscaped areas at 

designated locations.  

Item 247 – Flexible Base 

Preparation and compaction of the subgrade is considered subsidiary to this Item. 

Payment for this Item will be measured to edge of pavement unless otherwise noted on the 

plans. 

Item 251 – Reworking Base Courses 

Refinish or rework existing base material with or without asphaltic concrete pavement. 

Incorporate new base material when shown on the plans.  

Item 310 – Prime Coat 

Prepare and treat existing or newly constructed surface with a bituminous material as shown or 

as directed by The County of El Paso or its designated representative.  Apply blotter material as 

required. 

Cure prime coat on the cement-stabilized material for at least 48 hr. prior to beginning hot-mix 

asphalt placement operations. 

Item 340 – Dense Graded Hot Mix Asphalt (Small Quantity) 

The construction of the final pavement surface at phase limits shall be completed at once in 

order to provide a seamless transition.  

Do not use diesel, or solvents as asphalt release agents in production, transportation, or 

construction.  A list of approved asphalt release agents is available from the district laboratory.   

Schedule lay-down placement where uneven travel lanes are minimized and eliminated weekly.  

Item 416 – Drilled Shaft Foundations 

Stake all foundations and locations approved by the Engineer prior to commencement of drilling 

operations in order to ensure no conflicts with utility lines.  Coordinate with the Utility companies 

for utility location within the project limits.  Repair any damage to existing utilities to the 

satisfaction of the Engineer and the utility owner at no additional cost to the Department. 

Use Class “C” concrete. 
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Cover drilled shafts with plywood and delineate them with cones, to the satisfaction of the 

Engineer, when not working in them and after work hours. 

Replace faulty anchor bolts as directed.  Do not weld anchor bolts. 

Item 432 – Riprap 

Provide Type II cement and Class B concrete. 

Reinforce all concrete riprap using bar reinforcement conforming to Item 440, “Reinforcement for 

Concrete,” as shown on the plans, or as directed.  For roadway illumination assemblies, riprap 

may include wire mesh per standard RID (2)-17. 

Finish concrete riprap with a smooth (wood float) finish, unless otherwise directed. 

Obtain approval for all stone riprap material sources. 

Stone riprap shall be dry loose rock, and in accordance with the specification with Item 432, 

“Riprap,” for slope protection. 

Item 450 – Railing  

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 450. 

Item 460 – Corrugated Metal Pipe 

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 460. 

Item 466 – Headwalls and Wingwalls  

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 466. 

Item 496 – Removing Structures  

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 496. 

Item 500 – Mobilization  

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 500. 

Item 502 – Barricades, Signs, and Traffic Handling 

Prior to beginning construction, the Contractor will submit for approval the routing of traffic and 

sequence of work. 

Additional signs and barricades, placed as directed, will be considered subsidiary to this Item. 
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All TMA Operators must participate in a TMA workshop to be conducted by the El Paso District 

Safety Office, on the proper use of TMAs, prior to working on Department Right of Way (ROW). 

A certificate of completion will be issued to TMA Operators that successfully complete the TMA 

workshop. The certificate of completion must be carried by TMA Operators at all times while 

working on Department right of way.  

In accordance with Section 7.2.6.1, designate, in writing, a Contractor Responsible Person 

(CRP) and a CRP alternate to take full responsibility for the set-up, maintenance, and necessary 

corrective measures of the traffic control plan. The CRP or CRP alternate must be present at 

site and implement the initial set up of every traffic control phase/stage, at each location, and/or 

each call out, for the entire duration of the project.  

At the written request of the Engineer, immediately remove the CRP or CRP alternate from the 

project if, in the opinion of the Engineer, is not competent, not present at initial TCP set-ups, or 

does not perform in a proper, skillful, or safe manner. These individuals shall not be reinstated 

without written consent of the Engineer. 

CRP and CRP alternate must be trained using Department approved training. Provide a copy of 

the certificate of completion to the Engineer for project records. Refer to Table 1 for Department 

approved Training. 

Table 6 

Contractor Responsible Person and Alternate 

Provider 
Course 
Number 

Course Title Duration Notes 

American Traffic 
Safety Services 
Association 

TCS Traffic Control Supervisor 2 days  

National Highway 
Institute 

133112 
 

133113 

Design and Operation of Work 
Zone Traffic Control 

Work Zone Traffic Control for 
Maintenance Operations 

1 day 
1 day 

Both courses 
are required to 
meet minimum 
required 
training. 

Texas Engineering 
Extension 
Services 

133112A 
Design and Operation of Work 

Zone Traffic Control 
3 days  

University of 
Texas Arlington 
Division for 
Enterprise 
Development 

WKZ421 Traffic Control Supervisor 16 hours 

Contact UTA 
for training 
needs. 
 

 

All Contractor workers involved with the traffic control implementation and maintenance must 

participate and complete a Department approved training course. Provide a copy of the 

certificate of completion to the Engineer for project records. Refer to Table 2 for Department 

approved training. 
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Table 7 

Other Work Zone Personnel 

Provider 
Course 
Number 

Course Title Duration Notes 

American Traffic 
Safety Services 

Association 
TCT 

Traffic Control 
Technician 

1 day  

Texas Engineering 
Extension Services 

HWS002 
Work Zone Traffic 

Control 
16 hours 

Identical to HWS-410. 
Counts for 3-year CRP 
requirement. 

National Highway 
Institute 

133116 
Maintenance of 

Traffic for 
Technicians 

5 hours Web based 

National Highway 
Institute 

134109-I 

Maintenance 
Training Series: 
Basics of Work 

Zone Traffic 
Control 

1 hour Free, Web based 

University of Texas at 
Arlington, Division for 

Enterprise 
Development 

WKZ100 
Work Zone Safety: 
Temporary Traffic 

Control 
4 hours 

Note name change. 
Free, Web based 

TxDOT/AGC Joint 
Development 

N/A 

Safe Workers 
Awareness 

Highway 
Construction Work 

Zone Hazards 

16 minutes 
 

18 minutes 

Videos available through 
AGC of Texas offices. 
English & Spanish 

AGC America N/A 
Highway Work 
Zone Safety 

Training 
1 day  

Texas Engineering 
Extension Service 

HWS400 
Temporary Traffic 

Control Worker 
4 hours 

Contact TEEX, if 
interested in course 

TxDOT/AGC Joint 
Development 

N/A 
Work Zone 

Fundamentals 
10 minutes 

Videos available through 
ACT of Texas offices. 
English & Spanish 

 

Contractor may choose to train workers involved with the traffic control implementation and 

maintenance with a Contractor developed training in lieu of Department approved training. 

Contractor developed training must be equivalent to the Department approved training shown in 

Table 2. Provide the Engineer a copy of the course curriculum for pre-approval, prior to 

conducting the Contractor developed training. Provide the Engineer a copy of the log of 

attendees after training completion for project records. 

Acquire the TCP and TMA Operator’s certificates of completion prior to the authorization to 

begin work. No time suspension will be granted, and no traffic control work will be allowed 

without certificates of completion. 
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Existing regulatory signs, route marker auxiliaries, guide signs, and warning signs that must be 

removed due to widening shall be relocated temporarily and erected on approved supports at 

locations shown in the plans, or as directed.  This work will not be paid for directly but 

considered subsidiary to this Item. 

Notify the Department officials when major traffic changes are to be made, such as detours.  

Coordinate with the Department on all traffic changes.  Advance notification for the following 

week’s work must be made by 5 P.M. on Wednesdays. 

Provide access to intersecting side roads and driveways at all times, unless otherwise directed. 

Any change to the sequence of work or TCP, with approval, assumes the responsibility for any 

additional barricade signs and devices. 

Use striping operations to channelize traffic into the newly completed roadway, as directed.  

Maintain shoulders and median areas in a condition capable of serving as emergency paths, as 

approved.  This work will be subsidiary to this Item. 

Use portable changeable message signs (PCMS) to alert public of construction activities two 

weeks prior to construction. 

Use flaggers when directed.  Provide two-way radio communication for all flaggers. 

Place and maintain enough additional warning signs, beacons, delineators, and barricades to 

warn and guide the public of all hazards through the construction zone at all times, and as 

directed. 

Use flashing arrow boards on all tapers for each lane closure. 

Some signs, barricades, and channelization devices may not be shown at the precise or 

measured position.  Place the barricades, devices, or signs, with approval, in positions to meet 

field conditions. 

Fill any holes left by barricade or sign supports and restore the area to its original condition. 

Use Type A flashing warning lights or delineators to mark open excavation, footings, 

foundations, or other obstructions near lanes that may be open to traffic, as directed. 

For additional information pertaining to channelization, signing, spacing details, and flagging 

procedures required to regulate, warn, and guide traffic through project, refer to the “Barricade 

and Construction Standards,” BC (1)-14 and to the current Texas Manual on Uniform Traffic 

Control Devices (TMUTCD). 

Remove or cover signs that do not apply to current conditions at the end of each day’s work. 

Repair and/or replace all signs damaged by the public or due to weather events. 

Repair or replace signs to be subsidiary to this item.  
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TCP SELECTION TABLE  

LOCATION 
TYPE OF 
WORK  

STD SHEET 
SHEET 

DESCRIPTION 
SHEET 

DIAGRAM 
SUGGESTED USE  

 
 
 
 
 
 
 
 

 
 
 
 
 

 
 

O.T. 
SMITH 
ROAD 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

INSTALLATION 
OF SHARED 
USE PATH 

AND 
ASSOCIATED 
AMENITIES 

ALONG 
EASTERN 

ROADWAY 
EDGE AND/OR 

ABUTTING 
ROW. 

WIDENING OF 
EXISTING 

PAVEMENT 
WIDTH 

ALONG THE 
ROADWAY 
EDGE BY 

PLACEMENT 
OF NEW 
ASPHALT 

PAVEMENT 
(WIDTH 
VARIES)  

 
 
 
 
 
 
 
 
 
 
 
 
 

BC (1)-14 
GENERAL 

NOTES AND 
REQUIREMENTS 

NA 
GENERAL REQUIREMENTS AND 

INSTRUCTIONS OF USE OF TCP STANDARD 
SHEETS; PHASE 1-4  

BC (2)-14 PROJECT LIMIT NA 
PLACE SIGNS WITH APPROPRIATE SIZES 
AND DISTANCES INDICATING PROJECT 

LIMITS; PHASE 1-4  

BC (3)-14 
WORK ZONE 
SPEED LIMIT  

NA 
ESTABLISH WORK ZONE SPEED LIMIT AND 
DETERMINE FREQUENCY AND DISTANCE 

BETWEEN SIGNS; PHASE 1-4 

BC (4)-14 
TEMPORARY 
SIGN NOTES  

NA REVIEW FOR SIGN PLACEMENT; PHASE 1-4 

BC (5)-14 
TYPICAL SIGN 

SUPPORT 
NA REVIEW FOR SIGN PLACEMENT; PHASE 1-4 

BC (6)-14  
PORTABLE 

CHANGEABLE 
MESSAGE SIGN  

NA 

SIGN TO BE USED TO SHOW CURRENT 
INFORMATION ABOUT WORK ZONE 

CONSTRUCTION OR LANE CLOSURES; 
PHASE 1-4 

BC (7)-14 

ARROW PANEL, 
REFLECTORS, 

WARNING 
LIGHTS, & 

ATTENUATOR  

NA 
FOR ALL LANE CLOSURES REQUIRING THE 

USE OF FLASHING ARROW BOARDS; 
PHASE 1-4 

BC (8)-14  
CHANNELIZING 

DEVICES 
NA 

CHANNELIZED DEVICES TO BE USED FOR 
STATIONARY WORK ZONES DURING PATH 

AND PAVEMENT WIDENING 
CONSTRUCTION; PHASE 1-4 

BC (9)-14  
CHANNELIZING 

DEVICES 
NA 

OPPOSING TRAFFIC LANE DIVIDERS TO BE 
USED ALONG WORK ZONE DURING PATH 

AND PAVEMENT WIDENING 
CONSTRUCTION AND AT INTERSECTION OF 

OT SMITH AND ALAMEDA INDICATING 
TWO-WAY TRAFFIC; PHASE 1-4 

 
BC (10)-14 
 

 
CHANNELIZING 

DEVICES 
 

 
NA 

 

CONES MAY BE USED AS CHANNELIZED 
DEVICES ALONG WORK ZONE DURING 

PATH AND PAVEMENT WIDENING 
CONSTRUCTION; PHASE 1-4 

BC (11)-14  
PAVEMENT 
MARKINGS 

NA 
REMOVAL AND PLACEMENT OF 

PAVEMENT MARKINGS ALONG ROADWAY 
ON NEW ASPHALT PAVEMENT; PHASE 1-4 

BC (12)-14 
PAVEMENT 
MARKING 
PATTERNS  

NA 
RECOMMENDED STRIPING 

CONFIGURATION FOR PROPOSED 
PAVEMENT; PHASE 1-4 
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(cont’d) 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 

 
 

 
 
 
 
 
 

(cont’d) 

TCP (1-1)-
18 

CONVENTIONAL 
ROAD 

SHOULDER 
WORK 

TCP (1-1b) 

TO BE USED DURING PAVEMENT 
WIDENING AND PATH CONSTRUCTION - 

SHORT TERM DURATION; FOR 
CONSTRUCTION FROM STA 4+50 TO STA 

12+50, STA 21+50 TO STA 29+00, STA 
37+00 TO STA 39+00; PHASE 1-2 

TCP (1-2)-
18  

ONE-LANE 
TWO-WAY 

TRAFFIC 
CONTROL  

TCP (1-2b) 

FLAGGERS TO BE USED FOR LANE 
CLOSURE DURING PAVEMENT WIDENING, 

STREET CROSSING PAVEMENT 
REPLACEMENT, MATERIAL DELIVERIES, 

AND OTHER SHORT-TERM OPERATIONS; 
FOR CONSTRUCTION FROM STA 0+00 TO 

STA 21+50, PHASE 2-4 

TCP (1-3)-
18  

TRAFFIC SHIFTS 
ON TWO LANE 

ROADS 
TCP (1-3a) 

 LANE CLOSURE DURING PAVEMENT 
WIDENING AND PATH CONSTRUCTION 

FOR SHORT TERM DURATION TO BE USED 
IF ADDITIONAL SPACE IS NEEDED 

THROUGHOUT PHASE 1-4 

WZ(STPM)-
13 

SHORT TERM 
PAVEMENT 
MARKINGS 

NA 

PAVEMENT WIDENING WILL REQUIRE 
REMOVAL AND PLACEMENT OF 

PAVEMENT MARKINGS INCLUDING 
DOUBLE NO-PASSING LINE AND SINGLE 

NO-PASSING LINE; PHASE 1-3 

WZ(BRK)-
13 

"GIVE US A 
BRAKE" SIGNS  

UNDIVIDED 
HIGHWAY 

BEFORE AND THROUGHOUT PROJECT 
LIMITS INCLUDE SIGNS FOR AN 
UNDIVIDED HIGHWAY; PHASE 1 

 

As approved by the Engineer, provide uniformed off duty police officers and squad cars during 

lane closures, nighttime work or other situations that indicate a need for additional traffic control 

to protect the traveling public or the construction workforce.  Provide documentation such as 

payroll, log sheets with signatures and badge number, or invoices from the governmental entity 

providing the officers for reimbursement.  Complete the weekly tracking form provided by the 

department and submit invoices that agree with the tracking form for payment at the end of each 

month the approved services were provided.  Reimbursement will not be made for coordination 

fees charged by any party.  This work will be paid by force account method and in accordance 

with item 9.7.1.6 Law Enforcement Personnel. 

 

Safety Contingency 

The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancement, to improve the effectiveness of the TCP that 

could not be foreseen in the project planning and design stage. These enhancements will be 
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mutually agreed upon by the Engineer and the Contractor’s Responsible Person based on 

weekly or more frequent traffic management reviews on the project. The Engineer may choose 

to use existing bid Items if it does not slow the implementation of enhancement.  

Item 506 – Temporary Erosion, Sedimentation, and Environmental Controls 

Place Best Method Practices (BMP’s) in locations as designated in the plans or as directed by 

Engineer or Chief Inspector. 

Place a weatherproof bulletin board containing the Texas Commission on Environmental Quality 

(TCEQ) required information on the project at a site as directed.  Post the following documents: 

(1) TCEQ “TPDES Storm Water Program” Primary & Secondary Construction Site Notice (Both 
must be filled out and signed);  
(2) TCEQ “Notice of Intent”; and 
(3) TCEQ “TPDES Permit.” 
Place rain gauge(s) at locations as designated. 

Contractor will be responsible for obtaining and cost of CGP, NOI, TPDES and NOT.  

The total disturbed area for this project is shown on the plans.  The soil disturbed area in this 

project, all project locations in the Contract, and Contractor Project Specific Locations (PSLs), 

within one mile of the project limits, for the Contract will further establish the authorization 

requirements for Storm Water Discharges.  The Department will obtain an authorization to 

discharge storm water from TCEQ for the construction activities shown on the plans.  Obtain any 

required authorization from the TCEQ for any Contractor PSLs for construction support activities 

on or off right of way.  When the total area disturbed for all projects in the Contract and PSLs 

within one mile of the project limits exceeds five acres, provide a copy of the Contractor Notice 

of Intent (NOI) PSLs on the right of way to The County of El Paso. 

Place Best Method Practices as shown on the plans, or as directed.  Maintain and properly 

place the erosion control measures to prevent storm water pollution to the Waters of the United 

States, as directed.  Within the project limits, keep all inlets functional as long as possible to 

accept storm water as part of the Storm Water Pollution Prevention Plan (SWP3), as directed. 

The sedimentation fences will be paid at the time of their initial placement.  Any required 

replacement will not be a substitute for proper maintenance and be allowed as directed.  This 

work is subsidiary to this Item. 

Contractor shall be responsible for the placement of construction entrances/exits throughout the 

various phases of construction.  Actual location will be determined by the contractor based on 

field conditions, work location(s), constraints, and needs; with approval of the County of El Paso, 

or ENGINEER.   Construction entrance/exit dimensions shall follow the guidelines outlined within 

the approved TxDOT standard. 

Grading operations will be limited to the catch point of the proposed cross-section. 

Preserve any vegetation outside these limits. 
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Item 529 – Concrete Curb, Gutter and Combined Curb and Gutter 

Use Type II cement and Class A concrete for these Items, unless otherwise shown on the plans.  

Wire mesh will not be allowed.  Reinforce all concrete using reinforcement conforming to Item 

440, “Reinforcement for concrete,” as shown on the plans or as directed. 

Construct the curb opening with metal plate configuration detailed in the plans, or as directed, to 

ensure roadway drainage to the existing basin.  All required manipulations or incidentals 

required to complete the work are subsidiary to these Items. 

Perform all required grading for proposed concrete curb, gutter, and combined curb and gutter 

construction as shown on the plans. 

After construction, restore the adjacent surface to a condition approved by the Engineer, 

subsidiary to this Item. 

All concrete gutters shall have a minimum thickness of 6-inches. 

All backfill material (including but not limited to subgrade and base material) beneath the curb 

and/or curb and gutter is to be subsidiary to this Item. 

Item 530 – Intersections, Driveways, and Turnouts 

Saw-cut existing roadways and driveways to neat lines when proposed sidewalks intersect. 

Clean area prior to concrete placement. This work is subsidiary to this Item. 

Use Class A concrete for all concrete driveways, unless otherwise shown on the plans.   

High early strength concrete for proposed driveways to be available as deemed necessary and 

as directed. 

One (1) density test will be required per driveway.  

Item 531 – Sidewalk 

The wheelchair ramp dimensions and locations shown in the plans may be adjusted, as 

directed, to match the field conditions. Any such modification will not be paid directly but will be 

subsidiary to this Item. 

Modify the sidewalk expansion joint spacing to 20 ft. spacing where waterlines may exist under 

the sidewalk subsidiary to this Item. 

Provide textured finish for wheelchair ramps as directed. 

Perform all work under this Item to conform to ADA and TDLR standards.  

Perform all requiring grading for proposed sidewalks construction as shown on the plans. All 

grading, including excavation, fill, and embankment is subsidiary to this Item. 

Detectable warning surface for new ramps shall be made from an approved surface applied 
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vitrified polymer composite tile, red in color. 

For repairs on the sidewalk, it will be required to be from joint to joint.  

Item – 540 Metal Beam Guard Fence  

The Contractor will abide by TxDOT’s November 2014 edition of Standard Specifications for 

Construction and Maintenance of Highways, Streets, and Bridges for Item 540. 

Item – 544 Guardrail End Treatments  

Furnish and install, move, or remove guardrail end treatments.  

Item 644 – Small Roadside Sign Assemblies 

Stake all sign locations and receive approval prior to sign placement. 

The 2-1/2-inch, Schedule 10 post will meet the following requirements: 

 0.120 in. nominal wall thickness 

 Seamless or electric-resistance welded steel tubing or pipe 

 Steel will be HSLAS Grade 55 per ASTM A1011 or ASTM A1008 
 

Other steel may be used, if it meets the following: 

 55,000 psi minimum yield strength 

 70,000 psi minimum tensile strength 

 20% minimum elongation in 2 in. 

 Wall thickness (uncoated) to be within the range of 0.108 in. to 0.132 in. galvanization 
per ASTM A123 or ASTM A653 G90 

 

For pre-coated steel tubing (ASTM A653), recoat tube outside diameter weld seam by metalizing 

with zinc wire per ASTM B833. 

Verify all post lengths to ensure the proper sign height.  Remove and replace any sign installed 

incorrectly.  This work will be done at no expense to The County of El Paso. 

Provide Texas Universal Triangular Slip Base clamp type for all signs as shown on SMD (Slip-1)-

08. 

As directed, some regulatory and guide signs will be relocated before construction begins.  Mark 

and locate each reference marker perpendicular to the road and along the right of way, or as 

directed, prior to removal.  Re-erect reference markers at their original location upon completion 

of construction. 

Item 658 – Delineator and Object Marker Assemblies 

Install and remove delineator or object marker assembly as shown on plans or as directed.  

Item 662 – Work Zone Pavement Markings 

In those areas where existing pavement markings are to be covered or removed, field locate and 
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record the existing pavement markings by survey or other approved method by the Engineer as 

directed.  Place final striping on these locations.  This work shall be considered subsidiary to this 

Item. 

Remove and properly dispose of tabs upon completion of the final striping.  This work is 

subsidiary to this Item. 

Place tabs as per TXDOT Standard sheet. Place raised pavement markers in accordance with 

applicable standards and as directed. 

Item 666 –Retroreflectorized Pavement Markings 

All new pavement markings and signage shall conform to the most current edition of the “Texas 

Manual on Uniform Traffic Control Devices” (MUTCD). 

All permanent striping within the roadway shall be reflective thermoplastic.  All glass beads and 

pavement markings shall be purchased on the open market. 

The quantity for all broken lines as shown on the plans accounts only for the actual installed 

pavement markings and does not include gap distance between pavement markings.  

Use a pilot line for final striping and remove pilot line after all striping is complete.  Removal will 

be in accordance with the methods specified in Item 677, “Eliminating Existing Pavement 

Markings and Markers,” and is subsidiary to this Item. 

In those areas where existing pavement markings are to be covered or removed, field locate and 

record the existing pavement markings by survey or other approved method by the Engineer as 

directed.  Place final striping on these locations.   

Contractor is responsible for conducting reflectivity testing and is subsidiary to this Item. 

Contractor shall be responsible for field-locating and recording by survey, the existing stripe 

alignment so that the final pavement markings may be placed in the exact location as the 

existing or as directed by the County of El Paso or its designated representative.  

Item 677 – Eliminating Existing Pavement Markings and Markers 

Remove existing raised pavement markings as the work progresses or as approved. This work 

is subsidiary to the various bid Items.  Properly dispose materials removed.   

Item 678 – Pavement Surface Preparation for Markings 

Air blasting is required as pavement surface preparation and is subsidiary to this Item. 

Item 1002 – Landscape Amenity 

Boulders are to be installed where shown on plans.  Multiple boulders shown in the same area 

should be partially buried and placed to simulate a natural appearance.  The boulder size should 

vary, and some boulders could be placed so that they touch. 
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Golden Brown is the color and name of the boulder type as approved by the engineer.  

 Landscape Amenity Type I – 24”x24” Golden Brown Boulder 

 Landscape Amenity Type II – 36” x36” Golden Brown Boulder 

See detail F on the Aesthetic and Planting Details sheets for installation information. 

Item 1005 – Loose Aggregate for Ground Cover 

Aggregate shall be placed in the areas indicated on the plans.  The hatch style will determine 

the type of gravel to be placed.  All aggregate shall be placed on the specified vegetation barrier.  

The top of the mulch shall be placed so that it is 2” below top of curb or top of asphalt if no curb 

exists.  The weed barrier shall be pinned at 3’-0” on center with a 2’-0” overlap at edges and the 

gravel placed on it immediately to prevent damage to the vegetation barrier from wind or 

construction activities. 

Franklin Red is the gravel type and color. 

 Loose Aggregate TY I is 1-1/2” Franklin Red and should be placed at a 3” depth.  

Finished grade should be 5” below top of adjacent concrete or asphalt surfaces to allow 

for gravel depth and 2” clearance. 

Sierra Brown is a gravel type and color. 

 Loose Aggregate TY II is 2”-4” Sierra Brown and should be placed at a 6” depth.  

Finished grade should be 8” below top of adjacent concrete or asphalt surfaces to allow 

for gravel depth and 2” clearance. 

Franklin Grey (Screenings) is a gravel type and color. 

 Loose Aggregate TY III is 3/8”- (minus) Franklin Grey Screenings and should be placed 

at a 4” depth.  Finished grade should match top of adjacent concrete or asphalt surfaces 

and compacted to allow for adequate ADA compliance. 

Secure either rock types listed above (or approved equal) that are clean and free of debris or 

foreign materials prior to placement and as approved by the engineer. Rock colors and/or 

selection shall not be changed without approval by the County of El Paso or its designated 

representative. 

Item ELP1 – Railroad Tracks Crossing Improvements  

Contractor shall coordinate with UPRR officials and UPRR construction contractor prior to 
performing work near UPRR facilities.  
 
The contractor shall be responsible for obtaining UPRR’s Railroad Protective Policy (insurance) 
for all work within 50’ of UPRR property.   
 
Contractor shall also be responsible for reimbursing UPRR for use of their flaggers, inspectors, 
and necessary personnel.  All items relating to UPRR requirements shall be subsidiary to this 
item.  
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The Contractor will abide by Special Specification ELP1 as shown on plans or as directed by 
County Inspector.  
 
Item ELP2 – Pedestrian Illumination Assemblies 

The location of LED solar pedestrian illumination poles (10-foot height) is diagrammatic only and 

may be shifted by the Engineer to accommodate Local conditions. 

Contractor must submit shop drawings for Pedestrian Illumination approval. 

Contractor to contact COEP 1 week prior to delivery of equipment for storage location. 

Submittals. Submit fabrication drawings and calculations for approval to the project engineer. 

Luminaire Structural Support Requirements.  Lighting poles, arms, and anchor bolt 

assemblies shall have a 25-year design life to resist dead loads, ice loads, and the required 

basic wind speeds safely at the location of installation in accordance with the current edition of 

the AASHTO Design Specifications.  Certification of the plastic moment load test and FHWA 

breakaway requirement test of the model of base being furnished shall be submitted with the 

shop drawings.  Shop drawings shall show breakaway base model number, and manufacturer’s 

name and logo.  Manufacturer’s shop drawings shall include the ASTM designations for all 

materials to be used. 

Item ELP3 – Fixed Bollards 

Install fixed bollards as shown on the plans.   

Contractor must submit shop drawings for approval. Fixed bollards shall consist of 6” galvanized 

standard steel pipe (painted yellow), with Class A concrete and with a formed domed cap.   
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P. PAYMENT BOND 
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PAYMENT BOND 
 
 
_________________________________________________________________, as surety ("Surety"),   

   (Insert Proper Name of Surety) 
 

and ___________________________________________________________________________________ 
    (Insert Proper Name of Contractor) 
 

as principal ("Contractor"), enter into, execute this bond ("Payment Bond"), and bind  

 

themselves in favor of __________________________________________________________________,   
     (Insert Proper Name of Owner) 
 

as obligee ("Owner")  in the penal sum of $        , 

       (Insert Penal Sum) 
 

as of the            . 
   (Insert Date of Construction Contract) 
 

 

 WHEREAS, the Contractor has executed a contract with the Owner of even date  

 

Herewith ("Construction Contract") for construction of _______________________________________ 

 

_______________________________________________________________________________________ 

 

_______________________________________________________________________________________ 
   (Insert Description and Location of the Construction Project) 

("Project"); and,  

 
 WHEREAS, the Owner has required the Contractor to furnish this Payment Bond containing the 

terms and conditions set forth herein as a condition to executing the Construction Contract with the 
Contractor; 

 

 NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves, 
their heirs, administrators, executors and successors agree: 

1. 
 The Construction Contract is hereby incorporated herein and by reference made a part hereof to 

the same extent and effect as though it were copied verbatim herein.  The Surety and the Contractor are 

bound for the full performance of the Construction Contract including without exception all of its terms 
and conditions, both express and implied, and, without limitation, specifically including Contractor's 

obligation to pay for labor, materials, services and equipment provided in connection with the 
Construction Contract performance; 

 
2. 

 For purposes of this Payment Bond, Beneficiary is defined as a person or entity who has actually 

provided labor, material, equipment, services or other items for use in furtherance of the Construction 
Contract, and having: 

(A) a direct contract with the Contractor; or 
 

(B) a direct contract with a subcontractor of the Contractor; or 

 
(C) rights, under the laws of the jurisdiction where the Project is located, to file a lien, a claim or 

notice of lien, or otherwise make a claim against the Project or against funds held by the Owner, if the 
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Project is, or were, subject to such filing.  

      3. 
The Surety shall not be obligated hereunder to a Beneficiary other than a Beneficiary having a direct 

contract with the Contractor unless such Beneficiary has given written notice of its claim to the 
Contractor and the Surety within the longer of: 

 

(A) ninety (90) days after such Beneficiary provided labor, material, equipment, services or other 
items for use in furtherance of the Construction Contract; or, 

 
(B) the period of time provided by the jurisdiction wherein the Project is located for (1) filing of a lien, 

claim of lien, notice of lien, if the Project is, or were, subject to such filing, or (2) otherwise making a 
claim against the Project or against funds held by the Owner; stating the amount claimed and identifying, 

by name and address, the person or entity to whom such labor, material, equipment, services or other 

items were provided. 
 

4. 
 In no event shall the Surety be obligated hereunder for sums in excess of the Penal Sum. 

 

5. 
 Upon receipt of a claim from a Beneficiary hereunder, the Surety shall promptly, and in no event 

later than 30 days after receipt of such claim, respond to such claim in writing (furnishing a copy of such 
response to the Owner) by: 

 
(A) making payment of all sums not in dispute; and, 

 

(B) stating the basis for disputing any sums not paid. 
 

6. 
No action shall be commenced by a Beneficiary hereunder after the passage of the longer of one 

(1) year following final completion of the Construction Contract or, if this bond is provided in compliance 

with applicable law, any limitation period provided therein.  If the limitation period contained in this 
Paragraph is unenforceable, it shall be deemed amended to provide the minimum period for an action 

against the Surety on a payment bond by a third-party beneficiary thereof. 
 

7. 

  Any and all notices to the Surety or the Contractor shall be given by Certified Mail, Return 
Receipt Requested, to the address set forth for each party below: 

 
SURETY:     
 
CONTRACTOR: 
 
OWNER: 
 
CONTRACTOR:      SURETY: 
  
    SEAL       SEAL 
(INSERT PROPER NAME OF CONTRACTOR)   (INSERT PROPER NAME OF SURETY) 

 
By:      By:       
(SIGNATURE OF AUTHORIZED SIGNATORY)   (SIGNATURE OF AUTHORIZED SIGNATORY) 

 
             
(OFFICE OR TITLE OF PERSON SIGNING)   (OFFICE OR TITLE OF PERSON SIGNING) 
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Note: Date of BOND must not be prior to date of Contract.  If CONTRACTOR is 
Partnership, all partners should execute BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury 
Department’s most current list (Circular 570 as amended) and be authorized to transact 
business in the state where the PROJECT is located. 
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Q. PERFORMANCE BOND 
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PERFORMANCE BOND 
 
 
___________________________________________________________________________ as 
("Surety"),    (Insert Proper Name of Surety) 
 
and 
___________________________________________________________________________________ 

  (Insert Proper Name of Contractor) 

 
as principal (Contractor"), enter into, execute this bond ("Performance Bond"), and bind  
themselves in favor of  
 
____________________________________________________________________________________
___, 
    (Insert Proper Name of Owner) 
 
as obligee ("Owner"), in the penal sum of 
$___________________________________________________, 
       (Insert Penal Sum) 
 
as of the 
________________________________________________________________________________ 
    (Insert Date of Construction Contract) 
 
 WHEREAS, the Contractor has executed a contract with the Owner of even date herewith 
("Construction Contract") for construction of _________________________________________________ 
____________________________________________________________________________________
____________________________________________________________________________________
________ 
    (Insert Description and Location of the Construction Project) 

 
and, 
 
 WHEREAS, the Owner has required the Contractor to furnish this Performance Bond containing 
the terms and conditions set forth herein as a condition to executing the Construction Contract with the 
Contractor; 
 
 NOW THEREFORE, the Surety and the Contractor, both jointly and severally, and for themselves, 
their heirs, administrators, executors and successors agree: 

 
1. 

 The Construction Contract is hereby incorporated herein and by reference made a part hereof to 
the same extent and effect as though it were copied verbatim herein.  The Surety and the Contractor are 
bound for the full performance of the Construction Contract including without exception all of its terms and 
conditions, both express and implied. 
 

2. 
  If the Contractor is in default of the Construction Contract and the Owner, by written 
notice to the Contractor and the Surety, declares the Contractor to be in default and terminates the right of 
the Contractor to proceed, the Surety shall thereupon promptly notify the Owner in writing as to which of 
the actions permitted to the Surety in Paragraph 3 it will take. 
 

3. 
 Upon default and termination of the Contractor and notice to the Contractor and Surety as 
provided in Paragraph 2 above, the Surety shall within 30 days proceed to take one or, at its option, more 
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than one of the following courses of action: 
 
(A) Proceed itself, or through others acting on its behalf, to complete full performance of the 
Construction Contract including, without limitation, correction of defective and nonconforming work 
performed by or on behalf of the Contractor.  During such performance by the Surety the Owner shall pay 
the Surety from its own funds only such sums as would have been due and payable to the Contractor in 
the absence of the default and termination. 
(B) Applicable law permitting, and with the prior written consent of the Owner, obtain bids or 
proposals from contractors previously identified as being acceptable to the Owner, for full performance of 
the Construction Contract.  The Surety shall furnish the Owner a copy of such bids or proposals upon 
receipt of same.  The Surety shall promptly select, with the agreement of the Owner, the best responsive 
bid or proposal and shall promptly tender the contractor submitting it, together with a contract for 
fulfillment and completion of the Construction Contract executed by the completing contractor, to the 
Owner for the Owner's execution.  Upon execution by the Owner of the contract for fulfillment and 
completion of the Construction Contract, the completing contractor shall furnish to the Owner a 
performance bond and a separate payment bond, each in the form of those bonds previously furnished to 
the Owner for the Project by the Contractor.  Each such bond shall be in the penal sum of the (1) fixed 
price for completion, (2) guaranteed maximum price for completion, or (3) estimated price for completion, 
whichever is applicable.  The Owner shall pay the completing contractor from its own funds only such 
sums as would have been due and payable to the Contractor under the Construction Contract as and 
when they would have been due and payable to the Contractor in the absence of the default and 
termination.  To the extent that the Owner is obligated to pay the completing contractor sums which would 
not have then been due and payable to the Contractor under the Construction Contract, the Surety shall 
provide the Owner with such sums in a sufficiently timely manner that the Owner can utilize such sums in 
making timely payment to the completing contractor; or, 
 
(C) Take any and all other acts, if any, mutually agreed upon in writing by the Owner and the Surety. 

 
4. 

 In addition to those duties set forth hereinabove, the Surety shall promptly pay the Owner all loss, 
costs and expenses resulting from the Contractor's default(s), including, without limitation, fees, expenses 
and costs for architects, engineers, consultants, testing, surveying and attorneys, liquidated or actual 
damages, as applicable, for delay in completion of the Project, and fees, expenses and costs incurred at 
the direction,  request, or as a result of the acts or omissions of the Surety.   

 
5. 

  In no event shall the Surety be obligated to the Owner hereunder for any sum in excess of 
the Penal Sum. 

 
6. 

 The Surety waives notice of any changes to the Construction Contract including, without 
limitation, changes in the contract time, the contract price, or the work to be performed. 
 

7. 
 This Performance Bond is provided by the Surety for the sole and exclusive benefit of the Owner 
and, if applicable, any dual obligee designated by rider attached hereto, together with their heirs, 
administrators, executors, successors or assigns.  No other party, person or entity shall have any rights 
against the Surety hereunder. 
 
 8.  
 Any and all notices to the Surety, the Contractor or the Owner shall be given by Certified Mail, 

Return Receipt Requested, to the address set forth for each party below: 
 
 
 SURETY: ________________________________________________________ 
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 CONTRACTOR: _________________________________________________ 
 
 

 OWNER: ___________________________________________________  
9. 

 Any statutory limitation, which may be contractually superseded, to the contrary notwithstanding, 
any action hereon may be instituted so long as the applicable statute of limitations governing the 
Construction Contract has not run or expired.  

 
 
CONTRACTOR:      SURETY: 

  
    SEAL       SEAL 
(INSERT PROPER NAME OF CONTRACTOR)   (INSERT PROPER NAME OF SURETY) 

 
By:      By:       
(SIGNATURE OF AUTHORIZED SIGNATORY)   (SIGNATURE OF AUTHORIZED SIGNATORY) 

 
             
(OFFICE OR TITLE OF PERSON SIGNING)   (OFFICE OR TITLE OF PERSON SIGNING) 
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R. NON-COLLUSION AFFIDAVIT OF CONTRACTOR 
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NON-COLLUSION AFFIDAVIT OF CONTRACTOR 

 

State of Texas                    

     
County of El Paso   
 
___________________, being first duly sworn, deposes and says that: 
 

1. (He/she is _______________ of _______________hereinafter referred to as the 
“Contractor”; 

 
2. He is fully informed respecting the preparation and contents submitted 

___________________, the Contractor for certain work in connection with the County of El 
Paso Contract pertaining to the Project in El Paso County, Texas; 

 
3. This bid is genuine and is not a collusive or sham bid. 

 
4. Neither the Subcontractor nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affidavit, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly, with any other Bidder, firm or person to submit a 
collusive or sham bid in connection with such Contract or to refrain from submitting a bid in 
connection with such Contract, or has in any manner, with any other Bidder, firm or person 
to fix the price or prices in said Contractor’s Bid, or to secure through collusion, conspiracy, 
connivance or unlawful agreement any advantage against the County of El Paso or any 
person interested in the proposed Contract: and 

 
5. The prices quoted in the Contractor’s bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of 
its agents, representatives, owners, employees or parties in interest, including this affidavit.  

 
     ________________________ 
         (Signature) 
 
       
     ________________________ 
                     (Title) 
           
            
Subscribed and sworn to before me this __ day of _______, 20_ _. 
 
By: __________________________ 
               (Notary Public)  
 
My Commission Expires ____________, 20_ __ 
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S. NON-COLLUSION AFFIDAVIT OF SUNCONTRACTOR 



77 

 

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR 

 

State of Texas                     ( 
    ( 
County of El Paso   

 
___________________, being first duly sworn, deposes and says that: 

 
1 (He/she is _______________ of _______________hereinafter referred to  

  as the “Subcontractor”; 

6. He is fully informed respecting the preparation and contents of the Subcontractor’s Proposal 
submitted by the Subcontractor to ___________________, the Contractor for certain work in 

connection with the County of El Paso Contract pertaining to the Project in El Paso County, Texas; 
 

7. Such Subcontractor’s Proposal is genuine and is not a collusive or sham proposal. 

 
8. Neither the Subcontractor nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affidavit, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly, with any other Bidder, firm or person to submit a collusive 

or sham Proposal in connection with such Contract or to refrain from submitting a Proposal in 

connection with such Contract, or has in any manner, with any other Bidder, firm or person to fix the 
price or prices in said Subcontractor’s Proposal, or to secure through collusion, conspiracy, 

connivance or unlawful agreement any advantage against the County of El Paso or any person 
interested in the proposed Contract: and 

 
9. The prices quoted in the Subcontractor’s Proposal are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 

agents, representatives, owners, employees or parties in interest, including this affidavit.  

 
         
 
     ________________________ 
         (Signature) 
 
       
     ________________________ 
                        (Title) 
           
 
            
Subscribed and sworn to before me this __ day of _______, 20 _. 
 

By: __________________________ 

               (Notary Public)  
 

My Commission Expires ____________, 20__ 

 
[standard form- will be modified to suit specific details of Bid Project] 

 
FIXED PRICE CONSTRUCTION CONTRACT BETWEEN  
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T. OWNER AND CONTRACTOR 
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OWNER AND CONTRACTOR 
 

This FIXED PRICE CONSTRUCTION CONTRACT BETWEEN OWNER AND 
CONTRACTOR (the "Contract") is made and entered into by and between El Paso 
County, Texas, a political subdivision of the State of Texas (the "Owner") and 
______________. (the "Contractor").  This Contract is executed under seal, and shall be 
effective on ________________. 
 
 This Contract is for the construction of a project as described by El Paso County 
Bid No. _____________ to perform ________________ (the "Project"). 
 
 NOW, THEREFORE, in consideration of the mutual promises, covenants and 
agreements stated herein, and for other good and valuable consideration, the sufficiency 
of which is hereby acknowledged, the parties agree: 

 
1. 

DOCUMENTS INCORPORATED BY REFERENCE 
 
This Contract includes the plans and specifications for the Project identified thereon as 
such, plus the following (if any): 1) a copy of County Bid ___________ entitled and all 
Bid Addenda, Invitation for Bids, Instructions to Bidders, General Conditions, and 
Contract Agreement attached hereto as Exhibit 1; 2) Contractor’s Bid Response, 
attached hereto as Exhibit 2; 3) a copy of Contractor’s Payment Bond, attached hereto 
as Exhibit 3; 4) a copy of Contractor’s Performance Bond, attached hereto as Exhibit 4; 
and 5) a copy of the Insurance Requirements, attached hereto as Exhibit 5; 6) a copy of 
the Insurance Certificates, attached hereto as Exhibit 6;  7) a copy of the currently 
effective Prevailing Wage Rates for Building and Definitions for Building Labor 
Classifications attached hereto as Exhibit 7;  8) a copy of the currently effective 
Prevailing Wage Rates for Heavy / Highway and Definitions for Heavy / Highway Labor 
Classifications, attached hereto as Exhibit 8;  9) a copy of the currently effective 
Apprenticeship Order and the List of Required Apprenticeship Programs, attached 
hereto as Exhibit 9; 10) a list of Special Conditions for Work on Riverbed and Levees, 
attached hereto as Exhibit 10; and 11) a copy of all engineering specifications and 
drawings, separately bound in a separate volume or volumes, attached hereto as 
Exhibit 11, all of which Exhibits and separately bound volume(s) are hereby 
incorporated herein by reference and made a part hereof for all purposes.  Change 
Orders issued hereafter, and any other amendments executed by the Owner and the 
Contractor, shall become and be a part of this Contract.  Documents not included or 
expressly contemplated in this Paragraph 1 do not, and shall not, form any part of this 
Contract.  This Agreement shall control if there is a conflict between the Contract 
Agreement in the Bid Specifications and this Contract. 
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2. 
REPRESENTATIONS OF THE CONTRACTOR 

 
 In order to induce the Owner to execute this Contract and recognizing that the 
Owner is relying thereon, the Contractor, by executing this Contract, makes the following 
express representations to the Owner: 
 
(A) The Contractor is fully qualified to act as the contractor for the Project and has, 
and shall maintain, any and all licenses, permits or other authorizations necessary to act 
as the contractor for, and to construct, the Project; 
 
(B) The Contractor has become familiar with the Project site and the local conditions 
under which the Project is to be constructed and operated; 
 
(C) The Contractor has received, reviewed and carefully examined all of the 
documents which make up this Contract, including, but not limited to, the plans and 
specifications, and has found them in all respects to be complete, accurate, adequate, 
consistent, coordinated and sufficient for construction. 
 

3. 
OWNERS REPRESENTATIVE AND PROJECT ENGINEER 

 
The Owner’s representative is      (“Owner”). Office and mailing 
address is      El Paso, Texas.  The phone number is   , 
facsimile is   . 
 
In the event the Owner should find it necessary or convenient to replace the Engineer, 
the Owner shall retain a replacement Engineer and the role of the replacement Engineer 
shall be the same as the role of the Engineer.  Unless otherwise directed by the Owner 
in writing, the Engineer will perform those duties and discharge those responsibilities 
allocated to the Engineer in this Contract.  Te duties, obligations and responsibilities of 
the Engineer shall include, but are not limited to, the following:  
  
(A) Unless otherwise directed by the Owner in writing, the Engineer shall act as the 
Owner's agent from the effective date of this Contract until final payment has been 
made, to the extent expressly set forth in this Contract;  
  
(B) Unless otherwise directed by the Owner in writing, the Owner and the Contractor 
shall communicate with each other in the first instance through the Engineer;  
  
(C) When requested by the Contractor in writing the Engineer shall render 
interpretations necessary for the proper execution or progress of the work;  
  
(D) The Engineer shall draft proposed Change Orders;  
  
(E) The Engineer shall approve, or respond otherwise as necessary concerning shop 
drawings or other submittals received from the Contractor;  
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(F) The Engineer shall be authorized to refuse to accept work which is defective or 
otherwise fails to comply with the requirements of this Contract.  If the Engineer deems it 
appropriate, the Engineer shall be authorized to call for extra inspection or testing of the 
work for compliance with requirements of this Contract;  
  
(G) The Engineer shall review the Contractor's Payment Requests and shall approve in 
writing those amounts which, in the opinion of the Engineer, are properly owing to the 
Contractor as provided in this Contract;  
  
(H) The Engineer shall, upon written request from the Contractor, perform those 
inspections required in Paragraph 7 hereinabove;  
  
(I) The Engineer shall be authorized to require the Contractor to make changes which do 
not involve a change in the Contract Price or in the time for the Contractor's 
performance of this contract consistent with the intent of this Contract;  
  
(J) THE DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR 
UNDER THIS CONTRACT SHALL IN NO MANNER WHATSOEVER BE CHANGED, 
ALTERED, DISCHARGED, RELEASED, OR SATISFIED BY ANY DUTY, OBLIGATION 
OR RESPONSIBILITY OF THE ENGINEER.  THE CONTRACTOR IS NOT A THIRD-
PARTY BENEFICIARY OF ANY CONTRACT BY AND BETWEEN THE OWNER AND 
THE ENGINEER.  IT IS EXPRESSLY ACKNOWLEDGED AND AGREED THAT THE 
DUTIES OF THE CONTRACTOR TO THE OWNER ARE INDEPENDENT OF, AND 
ARE NOT DIMINISHED BY, ANY DUTIES OF THE ENGINEER TO THE OWNER.  
 

4. 
INTENT AND INTERPRETATION 

  
With respect to the intent and interpretation of this Contract, the Owner and the 
Contractor agree as follows:  
  
(A) This Contract, together with the Contractor's and Surety's performance and payment 
bonds for the Project, if any, constitute the entire and exclusive agreements between the 
parties with reference to the Project, and said Contract supersedes any and all prior 
discussions, communications, representations, understandings, negotiations, or 
agreements.  This Contract also supersedes any bid documents;  
  
(B) Anything that may be required, implied or inferred by the documents which make up 
this Contract, or any one or more of them, shall be provided by the Contractor for the 
Contract Price;  
  
(C) Nothing contained in this Contract shall create, nor be interpreted to create, privity or 
any other relationship whatsoever between the Owner and any person except the 
Contractor;  
  
(D) When a word, term, or phrase is used in this Contract, it shall be interpreted or 
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construed first, as defined herein; second, if not defined, according to its generally 
accepted meaning in the construction industry; and third, if there is no generally 
accepted meaning in the construction industry, according to its common and customary 
usage;  
  
(E) The words "include", "included", or "including", as used in this Contract, shall be 
deemed to be followed by the phrase, "without limitation";  
  
(F) The specification herein of any act, failure, refusal, omission, event, occurrence or 
condition as constituting a material breach of this Contract shall not imply that any other, 
non-specified act, failure, refusal, omission, event, occurrence or condition shall be 
deemed not to constitute a material breach of this Contract.  
  
(G) The Contractor shall have a continuing duty to read, examine, review, compare and 
contrast each of the documents which make-up this Contract, shop drawings, and other 
submittals and shall give written notice to the Owner and the Engineer of any conflict, 
ambiguity, error or omission which the contractor may find with respect to these 
documents before proceeding with the affected work.  The express or implied approval 
by the Owner or the Engineer of any shop drawings or other submittals shall not relieve 
the Contractor of the continuing duties imposed hereby, nor shall any such approval be 
evidence of the contractor's compliance with this Contract.  The Owner has requested 
the Engineer to only prepare documents for the Project, including the plans and 
specifications for the Project, which are accurate, adequate, consistent, coordinated and 
sufficient for construction.  HOWEVER, THE OWNER MAKES NO REPRESENTATION 
OR WARRANTY OF ANY NATURE WHATSOEVER TO THE CONTRACTOR 
CONCERNING SUCH DOCUMENTS.  The Contractor again hereby acknowledges and 
represents that it has received, reviewed and carefully examined such documents, has 
found them to be complete, accurate, adequate, consistent, coordinated and sufficient 
for construct, and that the Contractor has not, does not, and will not rely upon any 
representations or warranties by the Owner concerning such documents, as no such 
representations or warranties have been or are hereby made;  
  
(H) In the event of any conflict, discrepancy, or inconsistency among any of the 
documents which make up this Contract, the following shall control:  
   
  (1) As between figures given on plans and scaled measurements, the figures shall 
govern;  
  
 (2) As between large-scale plans and small-scale plans, the large-scale plan shall 
govern;  
  
  (3) As between plans and specifications, the requirements of the specifications 
shall govern;  
  
  (4) As between this document and the plans or specifications, this document shall 
govern.  
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5.  
OWNERSHIP OF THE DOCUMENTS WHICH MAKE UP THE CONTRACT 

  
The documents which make up this Contract, and each of them, as well as any other 
documents furnished by the Owner, shall remain the property of the Owner.  The 
Contractor shall have the right to keep one (1) copy of the Contract upon completion of 
the Project; provided, however, that in no event shall the Contractor use, or permit to be 
used, any portion or all of such Contract on other projects without the Owner's prior 
written authorization.  
 

6. 
CONTRACTOR'S PERFORMANCE 

 
The Contractor shall perform all of the work required, implied or reasonably inferable 
from this Contract including, but not limited to, the following: 
 
(A) Construction of the Project in accordance with Bid No. as documents submitted 

by Contractor in support of its successful bid; 
 
(B) The furnishing of a performance and payment bond in the full amount of the 

contract and insurance; 
 
(C) The provision or furnishing, and prompt payment therefore, of labor, supervision, 
services, materials, supplies, equipment, fixtures, appliances, facilities, tools, 
transportation, storage, power, fuel, heat, light, cooling, or other utilities, required for 
construction and all necessary building permits and other permits required for the 
construction of the Project.  CONTRACTOR SHALL LAWFULLY DISPOSE OF ALL 
CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS AND SHALL 
INDEMNIFY AND HOLD OWNER HARMLESS FOR THE UNLAWFUL DISPOSAL OF 
ALL CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS DONE BY 
CONTRACTOR OR ITS SUBCONTRACTOR IN FURTHERANCE OF THIS 
CONTRACT; 
 
(D) The creation and submission to the Owner of detailed and comprehensive 
as-built drawings depicting all as-built construction.  Said as-built drawings shall be 
submitted to the Owner upon final completion of the Project and receipt of same by the 
Owner shall be a condition precedent to final payment to the Contractor. 
 

7. 
TIME FOR CONTRACTOR'S PERFORMANCE 

 
(A) The Contractor shall commence the performance of this Contract on the date 
authorized by Owner/Owner’s Representative in a written Notice to Proceed and shall 
diligently continue its performance to and until final completion of the Project. The 
Contractor shall accomplish Substantial Completion of the Project on or before 
______261________ calendar days. 
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(B) The Contractor shall pay the Owner the sum of _Seven Hundred Eighty-Five__ 
Dollars ($785.00) per day for each and every calendar day of unexcused delay in 
achieving Substantial Completion beyond the date set forth herein for Substantial 
Completion.  Any sums due and payable hereunder by the Contractor shall be payable, 
not as a penalty, but as liquidated damages representing an estimate of delay damages 
likely to be sustained by the Owner, estimated at the time of executing this Contract.  
When the Owner reasonably believes that Substantial Completion will be inexcusably 
delayed, the Owner shall be entitled, but not required, to withhold from any amounts 
otherwise due the Contractor an amount then believed by the Owner to be adequate to 
recover liquidated damages applicable to such delays. If and when the Contractor 
overcomes the delay in achieving Substantial Completion, or any part thereof, for which 
the Owner has withheld payment, the Owner shall promptly release to the Contractor 
those funds withheld, but no longer applicable, as liquidated damages; 
 
(C) The term "Substantial Completion", as used herein, shall mean that point at 
which, as certified in writing by the Project Manager, the Project is at a level of 
completion in strict compliance with this Contract such that the Owner or its designee 
can enjoy beneficial use or occupancy and can use or operate it in all respects, for its 
intended purpose.  Partial use or occupancy of the Project shall not result in the Project 
being deemed substantially complete, and such partial use or occupancy shall not be 
evidence of Substantial Completion; 
 
(D) All limitations of time set forth herein are material and are of the essence of this 
Contract. 
 

8. 
FIXED PRICE AND CONTRACT PAYMENTS 

 
(A) The Owner shall pay, and the Contractor shall accept, as full and complete 
payment for the Contractor's timely performance of its obligations hereunder the fixed 
price of ________________ Dollars and __ Cents ($________.00).  The price set forth 
in this Subparagraph 7(A) shall constitute the Contract Price, which shall not be modified 
except by Change Order as provided in this Contract; 
 
(B) Within TEN (10) calendar days of the effective date hereof, the Contractor shall 
prepare and present to the Owner and the Project Manager the Contractor's Schedule 
of Values apportioning the Contract Price among the different elements of the Project 
for purposes of periodic and final payment.  The Contractor's Schedule of Values shall 
be presented in whatever format, with such detail, and backed up with whatever 
supporting information the Project Manager or the Owner requests.  The Contractor 
shall not imbalance it’s Schedule of Values nor artificially inflate any element thereof.  
The violation of this provision by the Contractor shall constitute a material breach of this 
Contract.  The Contractor's Schedule of Values will be utilized for the Contractor's 
Payment Requests but shall only be so utilized after it has been acknowledged in writing 
by the Project Manager and the Owner; 
 
(C) The Owner shall pay the Contract Price to the Contractor in accordance with the 
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procedures set forth in this Paragraph 7.  On or before the FIFTEENTH (15th) day of 
each month after commencement of performance, but no more frequently than once 
monthly, the Contractor may submit a Payment Request for the period ending the last 
day of the month.  Said Payment Request shall be in such format and include whatever 
supporting information as may be required by the Project Manager, the Owner, or both.  
Therein, the Contractor may request payment for ninety percent (90%) of that part of the 
Contract Price allocable to Contract requirements properly provided, labor, materials 
and equipment properly incorporated in the Project, and materials or equipment 
necessary for the Project and properly stored at the Project site (or elsewhere if offsite 
storage is approved in writing by the Owner), less the total amount of previous payments 
received from the Owner.  Any payment on account of stored materials or equipment will 
be subject to the Contractor providing written proof that the Owner has title to such 
materials or equipment and that they are fully insured against loss or damage.  Each 
such Payment Request shall be signed by the Contractor and shall constitute the 
Contractor's representation that the quantity of work has reached the level for which 
payment is requested, that the work has been properly installed or performed in strict 
compliance with this Contract, and that the Contractor knows of no reason why payment 
should not be made as requested.  Thereafter, the Project Manager shall review the 
Payment Request and may also review the work at the Project site or elsewhere to 
determine whether the quantity and quality of the work is as represented in the Payment 
Request and is as required by this Contract.  The Project Manager shall approve in 
writing the amount which, in the opinion of the Project Manager, is properly owing to the 
Contractor.  The Owner shall make payment to the Contractor within THIRTY (30) 
days following the Project Manager's written approval of each Payment Request.  
The amount of each such payment shall be the amount approved for payment by the 
Project Manager less such amounts, if any, otherwise owing by the Contractor to the 
Owner or which the Owner shall have the right to withhold as authorized by this 
Contract.  The Project Manager's approval of the Contractor's Payment Requests shall 
not preclude the Owner from the exercise of any of its rights as set forth in 
Subparagraph 7(F) herein below.  The submission by the Contractor of a Payment 
Request also constitutes an affirmative representation and warranty that all work for 
which the Owner has previously paid is free and clear of any lien, claim, or other 
encumbrance of any person whatsoever.  As a condition precedent to payment, the 
Contractor shall, if required by the Owner, also furnish to the Owner properly executed 
waivers of lien, in a form acceptable to the Owner, from all subcontractors, materialmen, 
suppliers or others having lien rights, wherein said subcontractors, materialmen, 
suppliers or others having lien rights, shall acknowledge receipt of all sums due 
pursuant to all prior Payment Requests and waive and relinquish any liens, lien rights or 
other claims relating to the Project site.  Furthermore, the Contractor warrants and 
represents that, upon payment of the Payment Request submitted, title to all work 
included in such payment shall be vested in the Owner; 
 
(D) When payment is received from the Owner, the Contractor shall immediately pay 
all subcontractors, materialmen, laborers and suppliers the amounts they are due for the 
work covered by such payment.  In the event the Owner becomes informed that the 
Contractor has not paid a subcontractor, materialman, laborer, or supplier as provided 
herein, the Owner shall have the right, but not the duty, to issue future checks and 
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payment to the Contractor of amounts otherwise due hereunder naming the Contractor 
and any such subcontractor, materialman, laborer, or supplier as joint payees.  Such 
joint check procedure, if employed by the Owner, shall create no rights in favor of any 
person or entity beyond the right of the named payees to payment of the check and shall 
not be deemed to commit the Owner to repeat the procedure in the future; 
 
(E) Neither payment to the Contractor, utilization of the Project for any purpose by 
the Owner, nor any other act or omission by the Owner shall be interpreted or construed 
as an acceptance of any work of the Contractor not strictly in compliance with this 
Contract; 
 
(F) The Owner shall have the right to refuse to make payment and, if necessary, may 
demand the return of a portion of or the entire amount previously paid to the Contractor 
due to: 
 

(1) The quality of a portion, or all, of the Contractor's work not being in 
accordance with the requirements of this Contract; 

 
 (2) The quantity of the Contractor's work not being as represented in the 

Contractor's Payment Request, or otherwise; 
 

(3) The Contractor's rate of progress being such that, in the Owner's opinion, 
Substantial  Completion or final completion, or both, may be inexcusably 
delayed; 

 
 (4) The Contractor's failure to use Contract funds, previously paid the 

Contractor by the Owner,  to pay Contractor's Project-related obligations 
including, but not  limited to, subcontractors, laborers  and material and 
equipment suppliers; 

 
(5) Claims made, or likely to be made, against the Owner or its property; 
 
(6) Loss caused by the Contractor; 
 
(7) The Contractor's failure or refusal to perform any of its obligations to the Owner. 
 
In the event that the Owner makes written demand upon the Contractor for amounts 
previously paid by the Owner as contemplated in this Subparagraph 7(F), the Contractor 
shall promptly comply with such demand; 
 
(G) If within thirty (30) days from the date payment to the Contractor is due, the 
Owner, without cause or basis hereunder, fails to pay the Contractor any amounts then 
due and payable to the Contractor, the Contractor shall have the right to cease work 
until receipt of proper payment after first providing ten (10) days' written notice of its 
intent to cease work to the Owner.  Any payment not made within thirty (30) days after 
the date due shall bear interest at the applicable rate under the Texas Prompt Pay Act, 
Government Code Chapter 2251; 
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(H) When Substantial Completion has been achieved, the Contractor shall notify the 
Owner and the Project Manager in writing and shall furnish to the Project Manager a 
listing of those matters yet to be finished.  The Project Manager will thereupon conduct 
an inspection to confirm that the work is in fact substantially complete. Upon its 
confirmation that the Contractor's work is substantially complete, the Project Manager 
will so notify the Owner and Contractor in writing and will therein set forth the date of 
Substantial Completion.  If the Project Manager, through its inspection, fails to find that 
the Contractor's work is substantially complete, and is required to repeat all, or any 
portion, of its Substantial Completion inspection, the Contractor shall bear the cost of 
such repeat inspection(s) which cost may be deducted by the Owner from any payment 
then or thereafter due to the Contractor.  Guarantees and equipment warranties required 
by this Contract shall commence on the date of Substantial Completion. Upon 
Substantial Completion, the Owner shall pay the Contractor an amount sufficient to 
increase total payments to the Contractor to one hundred percent (100%) of the 
Contract Price less any amounts attributable to liquidated damages, together with One 
Hundred percent (100%) of the reasonable costs as determined by the Owner for 
completing all incomplete work, correcting and bringing into conformance all defective 
and nonconforming work, and handling any outstanding or threatened claims; 
 
(I) When the Project is finally complete and the Contractor is ready for a final 
inspection, it shall notify the Owner and the Project Manager thereof in writing.  
Thereupon, the Project Manager will perform a final inspection of the Project. If the 
Project Manager confirms that the Project is complete in full accordance with this 
Contract and that the Contractor has performed all of its obligations to the Owner 
hereunder, the Project Manager will furnish a final Approval for Payment to the Owner 
certifying to the Owner that the Project is complete and the Contractor is entitled to the 
remainder of the unpaid Contract Price, less any amount withheld pursuant to this 
Contract.  If the Project Manager is unable to issue its final Approval for Payment and is 
required to repeat its final inspection of the Project, the Contractor shall bear the cost of 
such repeat inspection(s), which costs may be deducted by the Owner from the 
Contractor's final payment; 
 
(J) If the Contractor fails to achieve final completion within FIFTEEN (15) days of  
the date of Substantial Completion, the Contractor shall pay the Owner the sum of 
_______________ Dollars ($____.00) per day for each and every calendar day of 
unexcused delay in achieving final completion beyond the date set forth herein for final 
completion of the work.  Any sums due and payable hereunder by the Contractor shall 
be payable, not as a penalty, but as liquidated damages representing an estimate of 
delay damages likely to be sustained by the Owner, estimated at or before the time of 
executing this Contract.  When the Owner reasonably believes that final completion will 
be inexcusably delayed, the Owner shall be entitled, but not required, to withhold from 
any amounts otherwise due the Contractor an amount then believed by the Owner to be 
adequate to recover liquidated damages applicable to such delays.  If and when the 
Contractor overcomes the delay in achieving final completion, or any part thereof, for 
which the Owner has withheld payment, the Owner shall promptly release to the 
Contractor those funds withheld, but no longer applicable, as liquidated damages; 
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(K) Prior to being entitled to receive final payment and as a condition precedent 
thereto, the Contractor shall furnish the Owner, in the form and manner required by 
Owner, if any, with a copy to the Project Manager: 
 
 (1) An affidavit that all of the Contractor's obligations to subcontractors, 

laborers, equipment or material suppliers, or other third parties in connection with 
the Project, have been paid or otherwise satisfied; 

 
 (2) If required by the Owner, separate releases of lien or lien waivers from 

each subcontractor, lower tier subcontractor, laborer, supplier or other person or 
entity who has, or might have a claim against the Owner or the Owner's property; 

 
(3) If applicable, consent(s) of surety to final payment; 
 
 (4) All product warranties, operating manuals, instruction manuals and other 

record documents,  drawings and things customarily required of the Contractor, 
or expressly required herein, as a part of or prior to Project closeout; 

 
(L) The Owner shall, subject to its rights set forth in Subparagraph 7(F) above, make 
final payment of all sums due the Contractor within ten (10) days of the Project 
Manager's execution of a final Approval for Payment. 
 

9. 
INFORMATION AND MATERIAL SUPPLIED BY THE OWNER 

 
(A) The Owner shall furnish to the Contractor, prior to the execution of this Contract, 
any and all written and tangible material in its possession concerning conditions below 
ground at the site of the Project.  Such written and tangible material is furnished to the 
Contractor only in order to make complete disclosure of such material as being in the 
possession of the Owner and for no other purpose.  By furnishing such material, the 
Owner does not represent, warrant, or guarantee its accuracy either in whole, in part, 
implicitly or explicitly, or at all, and shall have no liability therefore.  The Owner shall also 
furnish, if appropriate, the legal description of the Project site, and any required survey; 
 
(B) The Owner shall obtain all required authorizations, approvals, easements, and 
the like excluding the building permit and other permits or fees required of the 
Contractor by this Contract, or permits and fees customarily the responsibility of the 
Contractor;  
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10. 

CEASE AND DESIST ORDER 
 
In the event the Contractor fails or refuses to perform the work as required herein, the 
Owner may instruct the Contractor to cease and desist from performing further work in 
whole or in part.  Upon receipt of such instruction, the Contractor shall immediately 
cease and desist as instructed by the Owner and shall not proceed further until the 
cause for the Owner's instructions has been corrected, no longer exists, or the Owner 
instructs that the work may resume.  In the event the Owner issues such instructions to 
cease and desist, and in the further event that the Contractor fails and refuses within 
seven (7) days of receipt of same to provide adequate assurance to the Owner that the 
cause of such instructions will be eliminated or corrected, then the Owner shall have the 
right, but not the obligation, to carry out the work with its own forces, or with the forces of 
another contractor, and the Contractor shall be fully responsible and liable for the costs 
of performing such work by the Owner.  The rights set forth herein are in addition to, and 
without prejudice to, any other rights or remedies the Owner may have against the 
Contractor. 
 

11. 
DUTIES, OBLIGATIONS AND RESPONSIBILITIES OF THE CONTRACTOR 

 
In addition to any and all other duties, obligations and responsibilities of the Contractor 
set forth in this Contract, the Contractor shall have and perform the following duties, 
obligations and responsibilities to the Owner: 
 
(A) The Contractor is again reminded of its continuing duties set forth in 
Subparagraph 3(G), which are by reference hereby incorporated in this Subparagraph 
10(A).  The Contractor shall not perform work without adequate plans and specifications, 
or, as appropriate, approved shop drawings, or other submittals.  If the Contractor 
performs work knowing or believing it involves an error, inconsistency or omission in the 
Contract without first providing written notice to the Project Manager and Owner, the 
Contractor shall be responsible for such work and pay the cost of correcting same; 
 
(B) All work shall strictly conform to the requirements of this Contract; 
 
(C) The work shall be strictly supervised, the Contractor bearing full responsibility for 
any and all acts or omissions of those engaged in the work on behalf of the Contractor; 
 
(D) The Contractor hereby warrants that all labor furnished under this Contract shall 
be competent to perform the tasks undertaken, that the product of such labor shall yield 
only first-class results, that all materials and equipment provided shall be new and of 
high quality, that the completed work will be complete, of high quality, without defects, 
and that all work strictly complies with the requirements of this Contract.  Any work not 
strictly complying with the requirements of this Subparagraph shall constitute a breach 
of the Contractor's warranty; 
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(E) The Contractor shall obtain and pay for all required permits, fees and licenses 
customarily obtained by the Contractor.  The Contractor shall comply with all legal 
requirements applicable to the work.  CONTRACTOR SHALL LAWFULLY DISPOSE 
OF ALL CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS AND SHALL 
INDEMNIFY AND HOLD OWNER HARMLESS FOR THE UNLAWFUL DISPOSAL OF 
ALL CONSTRUCTION MATERIALS, CHEMICALS, AND DEBRIS DONE BY 
CONTRACTOR OR ITS SUBCONTRACTOR(S) IN FURTHERANCE OF THIS 
CONTRACT; 
 
(F) The Contractor shall employ and maintain at the Project site only competent 
supervisory personnel.  Key supervisory personnel assigned by the Contractor to 
this Project are as follows: 
 
NAME      FUNCTION 
            
            
            
 
So long as the individuals named above remain actively employed or retained by the 
Contractor, they shall perform the functions indicated next to their names unless the 
Owner agrees to the contrary in writing.  In the event one or more individuals not listed 
above subsequently assumes one or more of those functions listed above, the 
Contractor shall be bound by the provisions of this Subparagraph 10(f) as though such 
individuals had been listed above; 
 
(G) The Contractor, within TEN (10) days of commencing the work, shall provide to 
the Owner and the Project Manager, and comply with, the Contractor's schedule for 
completing the work.  Such schedule shall be in a form acceptable to the Owner.  The 
Contractor's schedule shall be updated no less frequently than monthly (unless the 
parties otherwise agree in writing) and shall be updated to reflect conditions 
encountered from time to time and shall apply to the total Project.  Each such revision 
shall be furnished to the Owner and the Project Manager.  Strict compliance with the 
requirements of this Subparagraph 10(G) shall be a condition precedent to payment to 
the Contractor, and failure by the Contractor to strictly comply with said requirements 
shall constitute a material breach of this Contract; 
 
(H) The Contractor shall keep an updated copy of this Contract at the site.  
Additionally, the Contractor shall keep a copy of approved shop drawings and other 
submittals.  All of these items shall be available to the Owner and the Project Manager 
at all regular business hours.  Upon final completion of the work, all of these items shall 
be finally updated and provided to the Owner and shall become the property of the 
Owner; 
 
(I) Shop drawings and other submittals from the Contractor do not constitute a part 
of the Contract.  The Contractor shall not do any work requiring shop drawings or other 
submittals unless such shall have been approved in writing by the Project Manager.  All 
work requiring approved shop drawings or other submittals shall be done in strict 
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compliance with such approved documents.  However, approval by the Project Manager 
or the Owner shall not be evidence that work installed pursuant thereto conforms to the 
requirements of this Contract.  The Owner and the Project Manager shall have no duty 
to review partial submittals or incomplete submittals.  The Contractor shall maintain a 
submittal log which shall include, at a minimum, the date of each submittal, the date of 
any resubmittal, the date of any approval or rejection, and the reason for any approval or 
rejection.  The Contractor shall have the duty to carefully review, inspect and examine 
any and all submittals before submission of same to the Owner or the Project Manager; 
 
(J) The Contractor shall maintain the Project site in a reasonably clean condition 
during performance of the work.  Upon final completion, the Contractor shall thoroughly 
clean the Project site of all debris, trash and excess materials or equipment; 
 
(K) At all times relevant to this Contract, the Contractor shall permit the Owner and 
the Project Manager to enter upon the Project site and to review or inspect the work 
without formality or other procedure. 
 

12. 
INDEMNITY 

 
THE CONTRACTOR SHALL INDEMNIFY AND HOLD THE OWNER HARMLESS 
FROM ANY AND ALL CLAIMS, LIABILITY, DAMAGES, LOSS, COST AND EXPENSE 
OF EVERY TYPE WHATSOEVER INCLUDING, WITHOUT LIMITATION, ATTORNEYS' 
FEES AND EXPENSES, IN CONNECTION WITH THE CONTRACTOR'S 
PERFORMANCE OF THIS CONTRACT, PROVIDED THAT SUCH CLAIMS, LIABILITY, 
DAMAGE, LOSS, COST OR EXPENSE IS DUE TO SICKNESS, PERSONAL INJURY,  
DISEASE OR DEATH, THE UNLAWFUL DISPOSAL OF CONSTRUCTION 
MATERIALS, CHEMICALS, OR DEBRIS, OR TO LOSS OR DESTRUCTION OF 
TANGIBLE PROPERTY (OTHER THAN THE WORK ITSELF), INCLUDING LOSS OF 
USE RESULTING THERE FROM, TO THE EXTENT CAUSED BY THE 
CONTRACTOR, OR ANYONE FOR WHOSE ACTS THE CONTRACTOR MAY BE 
LIABLE, REGARDLESS OF WHETHER SUCH LIABILITY, CLAIM, DAMAGE, LOSS, 
COST OR EXPENSE IS CAUSED IN PART BY THE OWNER. 
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13. 

CLAIMS BY THE CONTRACTOR 
 
Claims by the Contractor against the Owner are subject to the following terms and 
conditions: 
 
(A) All Contractor claims against the Owner shall be initiated by a written claim 
submitted to the Owner and the Project Manager.  Such claim shall be received by the 
Owner and the Project Manager no later than seven (7) calendar days after the event, or 
the first appearance of the circumstances, causing the claim, and same shall set forth in 
detail all known facts and circumstances supporting the claim; 
 
(B) The Contractor and the Owner shall continue their performance hereunder 
regardless of the existence of any claims submitted by the Contractor; 
 
(C) In the event the Contractor discovers previously concealed and unknown site 
conditions which are materially at variance from those typically and ordinarily 
encountered in the general geographical location of the Project, the Contract Price shall 
be modified, either upward or downward, upon the written claim made by either party 
within seven (7) calendar days after the first appearance to such party of the 
circumstances.  As a condition precedent to the Owner having any liability to the 
Contractor due to concealed and unknown conditions, the Contractor must give the 
Owner and the Project Manager written notice of, and an opportunity to observe, such 
condition prior to disturbing it.  The failure by the Contractor to give the written notice 
and make the claim as provided by this Subparagraph 13(C) shall constitute a waiver by 
the Contractor of any rights arising out of or relating to such concealed and unknown 
condition; 
 
(D) In the event the Contractor seeks to make a claim for an increase in the Contract 
Price, as a condition precedent to any liability of the Owner therefore, the Contractor 
shall strictly comply with the requirements of Subparagraph 13(A) above and such claim 
shall be made by the Contractor before proceeding to execute any additional or changed 
work.  Failure of the condition precedent to occur shall constitute a waiver by the 
Contractor of any claim for additional compensation; 
 
(E) In connection with any claim by the Contractor against the Owner for 
compensation in excess of the Contract Price, any liability of the Owner for the 
Contractor's cost shall be strictly limited to direct cost incurred by the Contractor and 
shall in no event include indirect cost or consequential damages of the Contractor.  The 
Owner shall not be liable to the Contractor for claims of third-parties including 
subcontractors, unless and until liability of the Contractor has been established therefore 
in a court of competent jurisdiction; 
 
(F) In the event the Contractor should be delayed in performing any task which at the 
time of the delay is then critical, or which during the delay becomes critical, as the sole 
result of any act or omission by the Owner or someone acting in the Owner's behalf, or 
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by Owner-authorized Change Orders, unusually bad weather not reasonably 
anticipatable, fire or other Acts of God,  the date for achieving Substantial Completion, 
or, as applicable, final completion, shall be appropriately adjusted by the Owner upon 
the written claim of the Contractor to the Owner and the Project Manager.  A task is 
critical within the meaning of this Subparagraph 13(F) if, and only if, said task is on the 
critical path of the Project schedule so that a delay in performing such task will delay the 
ultimate completion of the Project.  Any claim for an extension of time by the Contractor 
shall strictly comply with the requirements of Subparagraph 13(A) above.  If the 
Contractor fails to make such claim as required in this Subparagraph 13(F), any claim 
for an extension of time shall be waived. 
 
(G) The notice provisions contained in this Section 13 are the mechanism for 
perfecting a request by the Contractor for an adjustment of compensation, contract 
deliverables, and/or time for completion. The notice provisions are separate and apart 
from the “notice of a claim for damages as a condition precedent to the right to sue on 
the contract” as provided in Texas Civil Practice and Remedies Code § 16.071(a) 
 

14. 
SUBCONTRACTORS 

 
Upon execution of this Contract, the Contractor shall identify to the Owner and the 
Project Manager, in writing, those parties intended as subcontractors on the Project.  
The Owner shall, in writing, state any objections the Owner may have to one or more of 
such subcontractors.  The Contractor shall not enter into a subcontract with an intended 
subcontractor with reference to whom the Owner objects.  All subcontracts shall afford 
the Contractor rights against the subcontractor which correspond to those rights 
afforded to the Owner against the Contractor herein, including those rights of Contract 
termination as set forth herein below. 
 

15. 
CHANGE ORDERS 

 
One or more changes to the work within the general scope of this Contract may be 
ordered by Change Order.  The Contractor shall proceed with any such changes, and 
same shall be accomplished in strict accordance with the following terms and conditions: 
 
(A) Change Order shall mean a written order to the Contractor executed by the 
Owner and the Project Manager after execution of this Contract, directing a change in 
the work and may include a change in the Contract Price or the time for the Contractor's 
performance, or any combination thereof; 
 
(B) Any change in the Contract Price resulting from a Change Order shall be 
determined as follows: 
 
 (1) By mutual agreement between the Owner and the Contractor as 

evidenced by (a) the change in the Contract Price being set forth in the Change 
Order, (b) such change in the Contract Price, together with any conditions or 
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requirements relating thereto, being initialed by both parties and (c) the 
Contractor's execution of the Change Order, or, 

 
 (2) If no mutual agreement occurs between the Owner and the Contractor, the 

change in the Contract Price, if any, shall be derived by determining the 
reasonable actual costs incurred or savings achieved, resulting from revisions in 
the work.  Such reasonable actual costs or savings shall include a component for 
direct jobsite overhead and profit but shall not include home-office overhead or 
other indirect costs or components.  Any such costs or savings shall be 
documented in the format and with such content and detail as the Owner or the 
Project Manager requires. 

 
(C) The execution of a Change Order by the Contractor shall constitute conclusive 
evidence of the Contractor's agreement to the ordered changes in the work, this 
Contract as thus amended, the Contract Price and the time for performance by the 
Contractor.  The Contractor, by executing the Change Order, waives and forever 
releases any claim against the Owner for additional time or compensation for matters 
relating to or arising out of or resulting from the work included within or affected by the 
executed Change Order; 
 
(D) The Contractor shall notify and obtain the consent and approval of the 
Contractor's surety with reference to all Change Orders if such notice, consent or 
approval is required by the Owner, the Project Manager, the Contractor's surety, or by 
law.  The Contractor's execution of the Change Order shall constitute the Contractor's 
warranty to the Owner that the surety has been notified of, and consents to, such 
Change Order and the surety shall be conclusively deemed to have been notified of 
such Change Order and to have expressly consented thereto. 

 
16. 

DISCOVERING AND CORRECTING DEFECTIVE OR INCOMPLETE WORK 
 
(A) In the event that the Contractor covers, conceals or obscures its work in violation 
of this Contract or in violation of a directive from the Owner or the Project Manager, such 
work shall be uncovered and displayed for the Owner's or Project Manager's inspection 
upon request, and shall be reworked at no cost in time or money to the Owner; 
 
(B) If any of the work is covered, concealed or obscured in a manner not covered by 
Subparagraph 16(A) above, it shall, if directed by the Owner or the Project Manager be 
uncovered and displayed for the Owner's or Project Manager's inspection.  If the 
uncovered work conforms strictly to this Contract, the costs incurred by the Contractor to 
uncover and subsequently, replace such work shall be borne by the Owner.  Otherwise, 
such costs shall be borne by the Contractor; 
 
(C) The Contractor shall, at no cost in time or money to the Owner, correct work 
rejected by the Owner or by the Project Manager as defective or failing to conform to 
this Contract.  Additionally, the Contractor shall reimburse the Owner for all testing, 
inspections and other expenses incurred as a result thereof; 
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(D) In addition to its warranty obligations set forth elsewhere herein, the Contractor 
shall be specifically obligated to correct any and all defective or nonconforming work for 
a period of TWO (2) years following final completion upon written direction from the 
Owner. 
 
(E) The Owner may, but shall in no event be required to, choose to accept defective 
or nonconforming work.  In such event, the Contract Price shall be reduced by the 
greater of (1) the reasonable costs of removing and correcting the defective or 
nonconforming work, and (2) the difference between the fair market value of the Project 
as constructed and the fair market value of the Project had it not been constructed in 
such a manner as to include defective or nonconforming work.  If the remaining portion 
of the unpaid Contract Price, if any, is insufficient to compensate the Owner for the 
acceptance of defective or nonconforming work, the Contractor shall, upon written 
demand from the Owner, pay the Owner such remaining compensation for accepting 
defective or nonconforming work. 
 

17. 
TERMINATION BY THE CONTRACTOR 

 
If the Owner repeatedly fails to perform its material obligations to the Contractor for a 
period of thirty (30) days after receiving written notice from the Contractor of its intent to 
terminate hereunder, the Contractor may terminate performance under this Contract by 
written notice to the Owner and the Project Manager.  In such event, the Contractor shall 
be entitled to recover from the Owner as though the Owner had terminated the 
Contractor's performance under this Contract for convenience pursuant to 
Subparagraph 19(A) hereunder. 
 

18. 
OWNER'S RIGHT TO SUSPEND CONTRACTOR'S PERFORMANCE 

 
(A) The Owner shall have the right at any time to direct the Contractor to suspend its 
performance, or any designated part thereof, for any reason whatsoever, or without 
reason, for a cumulative period of up to THIRTY (30) calendar days.  If any such 
suspension is directed by the Owner, the Contractor shall immediately comply with 
same; 
 
(B) In the event the Owner directs a suspension of performance under this Paragraph 
18, through no fault of the Contractor, the Owner shall pay the Contractor as full 
compensation for such suspension the Contractor's reasonable costs, actually incurred 
and paid, of: 
 

(1) Demobilization and remobilization, including such costs paid to 
subcontractors; 

 
 (2) Preserving and protecting work in place; 
 
 (3) Storage of materials or equipment purchased for the Project, including 
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insurance thereon; 
 
 (4) Performing in a later, or during a longer, time frame than that contemplated 

by this Contract. 
 

19. 
TERMINATION BY THE OWNER 

 
The Owner may terminate this Contract in accordance with the following terms and 
conditions: 
 
(A) The Owner may, for any reason whatsoever, terminate performance under this 
Contract by the Contractor for convenience.  The Owner shall give written notice of such 
termination to the Contractor specifying when termination becomes effective.  The 
Contractor shall incur no further obligations in connection with the work and the 
Contractor shall stop work when such termination becomes effective.  The Contractor 
shall also terminate outstanding orders and subcontracts.  The Contractor shall settle 
the liabilities and claims arising out of the termination of subcontracts and orders.  The 
Owner may direct the Contractor to assign the Contractor's right, title and interest under 
termination orders or subcontracts to the Owner or its designee.  The Contractor shall 
transfer title and deliver to the Owner such completed or partially completed work and 
materials, equipment, parts, fixtures, information and Contract rights as the Contractor 
has.  When terminated for convenience, the Contractor shall be compensated as 
follows: 
 
 (1) The Contractor shall submit a termination claim to the Owner and the 

Project Manager specifying the amounts due because of the termination for 
convenience together with costs, pricing or other data required by the Owner or 
the Project Manager.  If the Contractor fails to file a termination claim within one 
(1) year from the effective date of termination, the Owner shall pay the 
Contractor, an amount derived in accordance with Subparagraph (3) below; 

 
(2) The Owner and the Contractor may agree to the compensation, if any, due 
to the Contractor hereunder; 

 
 (3) Absent agreement to the amount due to the Contractor, the Owner shall 

pay the Contractor the following amounts: 
 
  (a) Contract prices for labor, materials, equipment and other services 

accepted under this Contract; 
 

(b) Reasonable costs incurred in preparing to perform and in 
performing the terminated portion of the work, and in terminating the 
Contractor's performance, plus a fair and reasonable allowance for direct 
jobsite overhead and profit thereon (such profit shall not include 
anticipated profit or consequential damages); provided however, that if it 
appears that the Contractor would have not profited or would have 
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sustained a loss if the entire Contract would have been completed, no 
profit shall be allowed or included and the amount of compensation shall 
be reduced to reflect the anticipated rate of loss, if any; 

 
  (c) Reasonable costs of settling and paying claims arising out of the 

termination of subcontracts or orders pursuant to Subparagraph 19(A) of 
this Paragraph.  These costs shall not include amounts paid in accordance 
with other provisions hereof. 

 
The total sum to be paid the Contractor under this Subparagraph 19(A) shall not exceed 
the total Contract Price, as properly adjusted, reduced by the amount of payments 
otherwise made, and shall in  no event include duplication of payment. 
 
(B) If the Contractor does not perform the work, or any part thereof, in a timely 
manner, supply adequate labor, supervisory personnel or proper equipment or 
materials, or if it fails to timely discharge its obligations for labor, equipment and 
materials, or proceeds to disobey applicable law, or otherwise commits a violation of a 
material provision of this Contract, then the Owner, in addition to any other rights it may 
have against the Contractor or others, may terminate the performance of the Contractor 
and assume possession of the Project site and of all materials and equipment at the site 
and may complete the work.  In such case, the Contractor shall not be paid further until 
the work is complete.  After final completion has been achieved, if any portion of the 
Contract Price, as it may be modified hereunder, remains after the cost to the Owner of 
completing the work, including all costs and expenses of every nature incurred, has 
been deducted by the Owner, such remainder shall belong to the Contractor.  
Otherwise, the Contractor shall pay and make whole the Owner for such cost.  This 
obligation for payment shall survive the termination of the Contract.  In the event the 
employment of the Contractor is terminated by the Owner for cause pursuant to this 
Subparagraph 19(B) and it is subsequently determined by a Court of competent 
jurisdiction that such termination was without cause, such termination shall thereupon be 
deemed a Termination for Convenience under Subparagraph 19(A) and the provisions 
of Subparagraph 19(A) shall apply.   
 

20. 
INSURANCE 

 
The Contractor shall have and maintain insurance in accordance with the requirements 
of Exhibit "A" attached hereto and incorporated herein by reference. 
 

21. 
SURETY BONDS 

 
The Contractor shall furnish separate performance and payment bonds to the Owner 
within FIVE (5) calendar days of execution of contract.  If the 5th calendar day is a 
Saturday, Sunday, or County holiday, Contractor may furnish the bonds to Owner on the 
next County business day.  Each bond shall set forth a penal sum in an amount not less 
than the Contract Price.  Each bond furnished by the Contractor shall incorporate by 
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reference the terms of this Contract as fully as though they were set forth verbatim in 
such bonds.  In the event the Contract Price is adjusted by Change Order executed by 
the Contractor, the penal sum of both the performance bond and the payment bond shall 
be deemed increased by like amount.  The performance and payment bonds furnished 
by the Contractor shall be in form suitable to the Owner and shall be executed by a 
surety, or sureties, reasonably acceptable to the Owner. 

 
22. 

PROJECT RECORDS 
 
All documents relating in any manner whatsoever to the Project, or any designated 
portion thereof, which are in the possession of the Contractor, or any subcontractor of 
the Contractor, shall be made available to the Owner or the Project Manager for 
inspection and copying upon written request by the Owner.  Furthermore, said 
documents shall be made available, upon request by the Owner, to any state, federal or 
other regulatory authority and any such authority may review, inspect and copy such 
records.  Said records include, but are not limited to, all drawings, plans, specifications, 
submittals, correspondence, minutes, memoranda, tape recordings, videos, or other 
writings or things which document the Project, its design, and its construction.  Said 
records expressly include those documents reflecting the cost of construction to the 
Contractor.  The Contractor shall maintain and protect these documents for no less than 
four (4) years after final completion of the Project, or for any longer period of time as 
may be required by law or good construction practice. 
 

23. 
PREVAILING WAGE RATES AND APPRENTICESHIP PROGRAM 

  
(A) The Contractor is aware that and hereby agrees that not less than the prevailing 
wage rates adopted by the El Paso County Commissioners Court October 10, 2016 for 
Highway/Heavy Construction and for Building Construction Trades in effect on the date 
of this Contract shall be paid to all workers on the Project.  A copy of the Prevailing 
Wage Rates for Building and a copy of the Definitions for Building Labor Classifications 
are attached hereto as Exhibit 7 and Prevailing Wage Rates for Heavy / Highway and a 
copy of the Definitions for Heavy / Highway Labor Classifications are attached as 
Exhibits 8, and Exhibits 7 and 8 are incorporated herein by reference and are a part of 
this contract for all purposes.    
  
(B) Contractor agrees to comply with Tex. Gov't Code Sections 2258.001 through 
2258.058 and acknowledges that it understands that it will pay to the Owner the sum 
specified in Tex. Gov’t Code Section 2258.023, as amended, (presently $60.00 per day 
or part of a day, per worker), in the event a worker is paid less than said prevailing wage 
rates set forth in this contract.  
  
(C) The Contractor agrees to keep records showing the name and occupation of each 
worker employed by the contractor or subcontractor in the construction of the public 
work and the actual per diem wages paid to each worker.  The Contractor further agrees 
that such records shall be open at all reasonable hours to inspection by the County 
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through its officers and agents.  
  
(D) Contractor agrees to comply with the County’s Apprenticeship Program requirement 
for each apprenticable trade specified by the County, according to the requirements of 
the County’s adopted apprenticeship program as more specifically described in Exhibit 
9, which Exhibit is incorporated herein by reference thereto and made a part of this 
contract for all purposes. 
 
(E) The Contractor shall post the prevailing wage rate schedules and prevailing wage 
rate definitions made part of this contract at each work site in a prominent location 
readily accessible to the workers through the duration of the project.  In addition, the 
Contractor shall post a notice to be provided by the Owner’s Representative, the 
Director of Public Works, regarding Prevailing Wage Rates and the County 
Apprenticeship Program, in English and Spanish, which shall be posted nearby the 
prevailing wage rate schedules.  
  
(F) Upon a determination by the County that there is good cause to believe that a 
contractor has violated Chapter 2258 of the Texas Local Government Code, including 
the County’s requirement to maintain specified Apprenticeship Programs, the County 
shall withhold any amount due under the contract, up to and including the entire contract 
price, which the Commissioners Court or its agent, in the exercise of reasonable 
discretion, determines is sufficient to 1) cover the costs to pay the worker the difference 
between the amount the worker received in wages for labor on the public work at the 
rate paid by the contractor or subcontractor and the amount the worker would have 
received at the prevailing wage rate and 2) cover the costs of penalties under Section 
2258.023 and 3) to ensure compliance with Chapter 2258 for the duration of the project.  
   
(F) Payroll Records:  At the time the Contractor submits its applications for progress 
payments to the project Engineer, the Contractor shall provide a certified payroll for all 
employees during the period of that pay request.  
  
(G) No worker shall be discharged by the Contractor or Subcontractor or in any other 
manner discriminated against because such worker has filed an inquiry or complaint or 
instituted or caused to be instituted any legal or equitable proceeding or has testified or 
is about to testify in any such proceeding under or relating to the prevailing wage rate 
laws, the apprenticeship program or the provisions of this contract.  
  
(H) The Contractor and subcontractors shall allow expeditious jobsite entry by the 
Owner, and its designees, agents and representatives displaying and presenting proper 
identification credentials to the jobsite superintendent or his/her representative.  While 
on the jobsite the Owner and its designees, engineers, agents and representatives shall 
observe all jobsite rules and regulations concerning safety, internal security and fire 
prevention.  The Contractor and subcontractors shall allow project employees to be 
interviewed at random for a reasonable duration by the Owner and its designees, agents 
and representatives to facilitate compliance determinations regarding the prevailing 
wage rate payment provisions and apprenticeship program provisions of this contract.  
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(I)   In the event a particular work element of the project calls for a certain employee 
classification and skill that is not listed in the prevailing wage rate schedules in the 
contract, the Contractor shall notify the Owner’s Representative, the Director of Public 
Works, who shall investigate the matter and make a recommendation to the 
Commissioners Court to make a special wage rate determination as required.  
  
(J)  In accordance with the Order of the Commissioners Court of El Paso County 
Regarding Apprenticeship Program Requirements adopted in 2008, a copy of which is 
attached hereto as part of Exhibit 9, the Contractor and all subcontractors must comply 
with the following:  
  

1. must sponsor or participate in a DOL certified apprenticeship program for all 
job classifications utilized on the project and which are “apprenticeable 
occupations” as defined by DOL regulations;  
 

2. must hire registered apprentices enrolled in a DOL certified apprenticeship 
program;  
 

3. may not substitute helpers or unregistered apprentices to perform apprentice 
level work in place of registered apprentices;  
 

4. must pay wage rates and benefits package for apprentices as determined by 
the apprenticeship program/DOL;  
 

5. must comply with DOL requirements for the ratio of apprentices to 
journeymen;  
 

6. must hire apprentices in all job classifications utilized on the project and which 
are “apprenticeable occupations” as defined by DOL regulations, unless such 
placement would not be approved by the apprenticeship program.  

  
(K) The Contractor shall provide the names of all apprentices on the project, verification 
of their status as registered apprentices, and documentation as to their proper wage 
rates and journeyman to apprentice ratios as determined by the apprenticeship program.  
  
(L) The County reserves the right to terminate this Contract for cause if the Contractor 
and/or subcontractors shall breach any of these provisions regarding the payment of 
prevailing wages or the apprenticeship program.  
  
(M) The Contractor shall cause these and any other appropriate prevailing wage rate 
and apprenticeship program provisions to be inserted in all subcontracts relative to the 
work to bind the subcontractors to the same prevailing wage rate and apprenticeship 
program provisions as are applicable to the Contractor.  
 
(N)  The Contractor shall verify that all persons working on this Project, whether 
Contractor’s employees or subcontractor’s employees have valid work permits issued by 
the United States government.  Contractor shall maintain copies of work documentation 
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in his office, available for inspection during normal working hours for all employees 
working on this site. 

 
24. 

APPLICABLE LAW 
 
The law applicable to this Contract is hereby agreed to be the law of the State of Texas 
and venue shall lie in El Paso County. 

 
25. 

SUCCESSORS AND ASSIGNS 
 
Each party binds itself, its successors, assigns, executors, administrators or other 
representatives to the other party hereto and to successors, assigns, executors, 
administrators or other representatives of such other party in connection with all terms 
and conditions of this Contract.  The Contractor shall not assign this Contract without 
prior written consent of the Owner. 
 
 
 
 
 
 
 
 
 
 
 
IN WITNESS WHEREOF THE PARTIES EXECUTE THIS CONTRACT: 
 
OWNER      CONTRACTOR 
             
 
 
THE COUNTY OF EL PASO   ____________________ 
 
 
 
 
By       By___________________________ 
 Ricardo A. Samaniego   Name  
 El Paso County Judge   TITLE 
       (Signor must be authorized to bind corporation) 
  
Date       Date_________________________ 
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By       
  
 Director of Public Works El Paso County, Texas 
 
Date       
         

 
 
APPROVED AS TO FORM ONLY: 
 
 
 
       
Assistant County Attorney 
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U. CHILD SUPPORT STATEMENT 
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CHILD SUPPORT STATEMENT 

 
 
Under Section 231.006, Family Code, the vendor or applicant certifies that the individual 

or business entity named in this contract, bid, or application is not ineligible to receive the 

specified grant, loan, or payment and acknowledges that this contract may be terminated 

and payment may be withheld if this certification is inaccurate. 

 

 

 

 
 ___________ 
Signature  
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V. DISADVANTAGED BUSINESS ENTERPRISES 
REQUIREMENTS 
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DISADVANTAGED BUSINESS ENTERPRISES 

REQUIREMENTS 

The following goal for disadvantaged business enterprises is established: 

 

 

 

 
DBE 9% 

 

 
Certification of DBE Goal Attainment 

 

By signing the proposal, the Bidder certifies that the above DBE goal will be met by 

obtaining commitments equal to or exceeding the DBE percentage or that the 

Bidder will provide a good faith effort to substantiate the attempt to meet the goal. 

 

Failure to provide commitments to meet the stated goal or provide a satisfactory 

good faith effort will be considered a breach of the requirements of the proposal. 

As a result, the bid proposal guaranty of the bidder will become property of the 

Department and the Bidder will be excluded for rebidding on the project when it is 

re-advertised. 
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W. E-VERIFY CERTIFICATION 
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E-VERIFY CERTIFICATION 

 
 
Pursuant to Executive Order RP-80, all state contracts for services must include a provision 
requiring Contractors to use the U.S. Department of Homeland Security’s E-Verify system to 
determine employment eligibility. By signing the Contract, the Contractor certifies and ensures that 
for all contracts for services, Contractor will, to the extent permitted by law, utilize the United States 
Department of Homeland Security’s E-Verify system during the term of the agreement to determine 
the eligibility of: 

 
 All persons employed by Contractor during the term of the agreement to perform duties within 

the State of Texas; and 
 All persons, including subcontractors, assigned by Contractor to perform work pursuant to the 

agreement. 
 
Violation of this requirement shall constitute a material breach of the agreement. 
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X. APPRENTICESHIP ORDER AND LIST OF REQUIRED 
APPRENTICESHIP PROGRAMS 
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Y. ORDER OF THE COMMISSIONERS COURT OF E LPASO 
COUNTY REGARDING APPRENTICESHIP PROGRAM 

REQUIREMENTS SUPPORT STATEMENT 
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ORDER OF THE COMMISSIONERS COURT OF E LPASO COUNTY REGARDING 
APPRENTICESHIP PROGRAM REQUIREMENTS 

 

Whereas, the County of El Paso supports the adoption of an apprenticeship program for all 
county building construction projects in the amount of $50,000 and higher and desires the 
inclusion of language mandating participation in apprenticeship programs certified by the U.S. 
Department of Labor (DOL) in all County building construction contracts; and 

Whereas, the purpose of the apprenticeship program is to require that only journeymen and 
apprentices registered in an apprentice program certified by DOL perform work on county 
building construction projects in order to ensure both quality construction work as well as 
provide training opportunities; and 

Whereas, a DOL certified apprenticeship program requirement for local building 
construction projects is consistent with the state prevailing wage rate law pursuant to 
Chapter 2258, Texas Government Code. 

NOW THEREFORE BE IT RESOLVED, that the County of El Paso adopts the El Paso 
County Apprenticeship Program requiring the following of all building contractors and their 
subcontractors on County Building Construction Projects: 
 
1. must sponsor or participate in a DOL certified apprenticeship program for all job 

classifications utilized on the project and which are "apprenticeable occupations" as 
defined by DOL regulations, except when there is a state statute requiring 
certification for an occupation which has inconsistent requirements; 

2. must hire registered apprentices enrolled in a DOL certified apprenticeship program; 

3. may not substitute helpers or unregistered apprentices to perform apprentice level 
work in place of registered apprentices; 

4. must pay wage rates and benefits package for apprentices as determined by 
apprenticeship program/DOL; 

5. must comply with DOL requirements for the ratio of apprentices to journeymen; 

6. must hire apprentices in all job classifications utilized on the project and which are 
"apprenticeable occupations" as defined by DOL regulations, unless such placement 
would not be approved by the apprenticeship program. 

BE IT FURTHER RESOLVED that the County Purchasing Agent is hereby directed to include 
notice of the County apprenticeship requirements in all specifications for bids on building 
constructions projects in the amount of $50,000 or higher. 

APPROVED on this the 23rd day of June, 2008. 

 
 
 

Ricardo A. Samaniego 
EL PASO COUNTY JUDGE 
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Z. EL PASO COUNTY 2008 REQUIRED APPRENTICESHIP PROGRAMS  
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El Paso County 

2008 Required Apprenticeship Programs 

 

 

1. Acoustical Carpenter 

2. Bricklayer and Mason 

3. Cabinet Maker 

4. Carpenter 

5. Cement Mason 

6. Drywall Application 

7. Electrician 

8. Electronic Systems Technician 

9. Elevator Constructor & Repairer 

10. Floor Layer 

11. Glazier 

12. HVAC 

13. Insulation Worker 

14. Locksmith 

15. Operating Engineer 

16. Painters 

17. Pipefitter 

18. Plasterer 

19. Plumber 

20. Protective Signal Installer 

21. Roofers 

22. Sheet Metal Worker 

23. Structural Steel/Ironworker 

24. Tile Setter 
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General Provisions 
County of El Paso, Texas 

 
These General Provisions are considered standard language for all County of El Paso 
BIDS and Request for Proposal documents.  If any “specific bid requirements” differ 
from the General Provisions listed here, the “specific bid requirements” shall prevail. 
 
1. BID/PROPOSAL PACKAGE 
 

a. The request for bid/proposal, general and special provisions, drawings, 
specifications/line item details, contract documents and the bid/proposal sheet are all 
considered part of the bid/proposal package.  Bids/Proposals must be submitted on the 
forms provided by the County, including the bid/proposal sheet completed in its entirety 
and signed by an authorized representative by original signature.  Failure to complete 
and sign the bid/proposal sheet/contract page (s) may disqualify the bid/proposal from 
being considered by Commissioners’ Court.  Any individual signing on behalf of the 
proposer expressly affirms that he or she is duly authorized to tender this bid/proposal 
and to sign the bid/proposal sheet/contract under the terms and conditions in this 
bid/proposal.  Proposer further understands that the signing of the contract shall be of no 
effect unless subsequently awarded and the contract properly executed by 
Commissioners’ Court.  All figures must be written in ink or typed.  Figures written in 
pencil or with erasures are not acceptable.  However, mistakes may be crossed out, 
corrections inserted, and initialed in ink by the individual signing the bid/proposal.  
Changes must also be made to any electronic copies submitted.  If there are 
discrepancies between unit prices quoted and extensions, the unit price will prevail.  
Each bidder/proposer is required to thoroughly review this entire bid/proposal packet to 
familiarize themselves with the bid/proposal procedures, the plans and specifications for 
the requested work as well as the terms, and conditions of the contract the successful 
proposer will execute with the County.   

 
b. Bid/Proposal must be in the Purchasing Department BEFORE the hour and date 

specified.  Faxed or e-mailed bids/proposals will not be accepted.  Late 
bids/proposals will not be considered under any circumstances.   

 
c. Any bid/proposal sent via express mail or overnight delivery must have the BID/RFP 

number and title clearly marked on the outside of the envelope or package.  Failure to 
clearly identify your bid/proposal may be cause for disqualification. 

 
2. COMPETITIVENESS AND INTEGRITY 
  

To prevent biased evaluations and to preserve the competitiveness and integrity of such 
acquisition efforts, proposers are to direct all communications regarding this bid/proposal 
to the El Paso County Purchasing Agent or assigned designee, unless otherwise 
specifically noted. 

 
An authorized person from the submitting firm must sign all bids/proposals.  The 
signature acknowledges that the proposer has read the bid/proposal documents 
thoroughly before submitting a bid/proposal and will fulfill the obligations in accordance 
to the terms, conditions, and specifications. 

  
Please carefully review this Request for Bid/Proposal.  It provides specific information 
necessary to aid participating firms in formulating a thorough response. 
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3. BIDDERS’S/PROPOSER’S RESPONSIBILITY 

The Bidder/Proposer must affirmatively demonstrate its responsibility.  The 
Bidder/Proposer must also meet the following minimum requirements: 

 

 Have been in business of providing services for a minimum of one (1) years; 

 Have adequate financial resources or the ability to obtain such resources as 
required; 

 Be able to comply with all federal, state, and local laws, rules, regulations, 
ordinances and orders regarding this Request for Bid/Proposal; 

 Have satisfactory record of performance; 

 Have a satisfactory record of integrity and ethics; and 

 Be otherwise qualified and eligible to receive an award. 
 
4. REJECTION OF BIDS/PROPOSALS 
 

The County, acting through its Commissioners’ Court reserves the right to:  (1) reject any 
and all bids/proposals and waive any informality in the bids/proposals received; (2) 
disregard the bid/proposal of any proposer determined to be not responsible.  The 
County further reserves the right to reject any bid/proposal due to failure of performance 
on deliveries as determined in writing by the County Purchasing Agent. 

 
5. RESTRICTIVE OR AMBIGUOUS SPECIFICATIONS 
 

It is the responsibility of the prospective proposer to review the entire invitation to 
bid/proposal packet and to notify the Purchasing Department if the specifications are 
formulated in a manner that would restrict competition or appear ambiguous.  Any such 
protest or question(s) regarding the specifications or bid/proposal procedures must be 
received in the Purchasing Department no less than seventy-two hours prior to the time 
set for bid/proposal opening.  Vendors are to propose as specified herein or propose an 
approved equal.  The mention of any brand name in the specifications is not intended to 
be restrictive, but is intended to describe the general features and requirements (or 
equivalent) that the County of El Paso is seeking. 

 
Under Local Gov’t Code Section 262.005 and Health & Safety Code Section 361.426, 
the County is required to give preference to products made of recycled materials if they 
meet specs.  The County is also required to encourage the use of recycled products in 
developing new procedures and specs.  They are also required to eliminate procedures 
and specifications that explicitly discriminate against products made of recycled 
materials.   

 
6. SUBSTITUTES 
 

It is not the County’s intent to discriminate against any material of equal merit to those 
specified however, should the proposer desire to use any substitutions, prior written 
approval shall be obtained from the County Purchasing Agent sufficiently in advance in 
order that an addendum might be issued.   

 
7. EXCEPTIONS TO BID/PROPOSAL 
 

The proposer will list on a separate sheet of paper any exceptions to the conditions of 
the bid/proposal.  This sheet will be labeled, “Exceptions to Bid/Proposal Conditions”, 
and will be attached to the bid/proposal.  If no exceptions are stated, it will be 
understood that all general and specific conditions will be complied with, without 
exception. 
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The Bidder/Proposer must specify in its bid/proposal any alternatives it wishes to 
propose for consideration by the County.  Each alternative should be sufficiently 
described and labeled within the bid/proposal and should indicate its possible or actual 
advantage to the program being offered. 

 
The County reserved the right to offer these alternatives to other proposers. 

 
8. PRICING 
 

Bid/Proposals for equipment shall offer new (unused) equipment or merchandise unless 
otherwise specified.  Quotes F.O.B. destination.  If otherwise, show exact cost to deliver 
(merchandise only).  Bid/Proposal will be either lump sum or unit prices as shown on the 
bid/proposal sheet.  The net price will be delivered to the El Paso County, including all 
freight or shipping charges.  In case of error in extension, unit prices shall govern. 
BID/RFP subject to unlimited price increases will not be accepted.  The County is tax 
exempt and no taxes should be included in your bid/proposal. 

 
Unless prices and all information requested are complete, bid/proposal may be 
disregarded and given no consideration.  

 
In case of default by the contractor, the County may procure the articles or services from 
other sources and may deduct from any monies due, or that may thereafter become due 
to the contractor, the difference between the price named in the contract of purchase 
order and the actual cost thereof to the County.  Prices paid by the County shall be 
considered the prevailing market price at the time such purchase is made.  Periods or 
performance may be extended if the facts as to the cause of delay justify such extension 
in the opinion of the Purchasing Agent and the Commissioners’ Court. 

 
9. TAX EXEMPTION 
 

Pursuant to Section 151.309 of the Texas Tax Code, El Paso County qualifies for 
exemption from sales, excise and use taxes imposed under the Limited Sales, Excise, 
and Use Tax Act, which is codified at Chapter 151 of the Texas Tax Code.  In 
accordance with Section 151.309, a taxable item sold, leased, or rented to, or stored, 
used, or consumed by the County is exempt from the taxes imposed under Chapter 151. 

 
10. MODIFICATION OF BIDS/PROPOSALS 
  

A bidder/proposer may modify a bid/proposal by letter at any time prior to the submission 
deadline for receipt of bids/proposals.  Modification requests must be received prior to 
the submission deadline.  Modifications made before opening time must be initialed by 
bidder/proposer guaranteeing authenticity.  Bids/Proposals may not be amended or 
altered after the official opening with the single exception that any product literature 
and/or supporting data required by the actual specifications, if any, will be accepted at 
any time prior to the Commissioners’ Court consideration of same.  No substitutions or 
cancellations for merchandise will be permitted without written approval of the County 
Purchasing Agent. 

 
11. SIGNATURE OF BIDS/PROPOSALS 
 

Each bid/proposal shall give the complete mailing address of the Bidder/Proposer and 
be signed by an authorized representative by original signature with the authorized 
representative’s name and legal title typed below the signature line.  Each bid/proposal 
shall include the Bidder’s/Proposer’s Federal Employer Identification Number (FEIN), 
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failure to sign the Contract page(s) and bid/proposal response sheet will disqualify the 
bid/proposal from being considered by the County.  The person signing on behalf of the 
Bidder/Proposer expressly affirms that the person is duly authorized to render the 
bid/proposal and to sign the bid/proposal sheets and contract under the terms and 
conditions of this BID/RFP and to bind the Bidder/Proposer thereto and further 
understands that the signing of the contract shall be of no effect until it is properly placed 
on the Commissioner’s Court agenda, approved in open Court, authorized to be 
executed by the County Judge, and fully executed by both parties. 

 
12. AWARD OF BID/PROPOSALS-EVALUTATION CRITERIA AND FACTORS 
 
 Pursuant to the Texas Local Government Code 
 
 Bids shall be awarded to the responsible bidder that submits the lowest and best bid. 
 

Bid/Proposals will be made to the responsible proposer whose bid/proposal is 
determined to be the best evaluated offer demonstrating the best ability to fulfill the 
requirements set forth in this Request for Bid/Proposal.  The prices proposed will be 
considered firm and cannot be altered after the submission deadline.  The proposed 
cost to the County will be considered firm, unless the County invokes its right to 
request a best and final offer and cannot be altered after the submission deadline. 

 
The County reserves the right to reject any or all bids/proposals in whole or in part 
received by reason of this BID/RFP and may discontinue its efforts under this BID/RFP 
for any reason or no reason or solely for the County’s convenience at any time prior to 
actual execution of the contract by the County.  County reserves the right to accept or 
reject all or any part of the bid/proposal, waive minor technicalities, or to award by item 
or by total bid/proposal.  Price should be itemized. 

 
A Bidder/Proposer whose bid/proposal does not meet the mandatory 
requirements set forth in this BID/RFP will be considered noncompliant. 

 
Each Bidder/Proposer, by submitting a bid/proposal, agrees that if its bid/proposal is 
accepted by the Commissioners’ Court, such Bidder/Proposer will furnish all items and 
services upon the terms and conditions in this BID/RFP and contract.   

 
Contractor shall submit to the County, for approval, within ten (10) days from notice of 
contract award, all Certificates of Insurance evidencing the required coverage as 
described under Insurance in the schedule of the Requests for Bids/Proposals. 

 
13. PUBLIC INFORMATION ACT 
 

The parties agree that the County is a governmental body for purposes of the Public 
Information Act, codified as Chapter 552 of the Texas Government Code and as such is 
required to release information in accordance with the Public Information Act.  
Bidder/Proposer agrees that it has marked any information that it considers to be 
confidential, proprietary, and/or trade secret in its bid/proposal.  County agrees to 
provide notice to Bidder/Proposer in accordance with the Public Information Act in the 
event the County receives a request for information under the Public Information Act for 
information that the Proposer has marked as confidential, proprietary, and/or trade 
secret. 
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14. RESULTANT CONTRACT 
 

The resultant contract shall become effective upon the Commissioners’ Court execution 
of the same.  The contract documents shall consist of the contract, the general and 
special provisions, the drawings, bid/proposal package, any addenda issued, and any 
change orders issued during the work. 
 
The criteria utilized for determining responsibility of bidder/proposer(s) includes, but is 
not limited to, the proposer’s experience, skill, ability, business judgment, financial 
capacity, integrity, honesty, possession of the necessary facilities or equipment, previous 
performance, reputation, promptness, and any other factor deemed relevant by the 
County to determine whether a bidder/proposer is responsible  The term of the resultant 
contract will begin as stated in the contract executed by the Commissioners’ Court and 
will terminate on the date specified in the contract unless terminated earlier as herein set 
forth. 

 
15. ESTIMATED QUANTITIES 
 

Any reference to quantities shown in the Request for Bids/Proposals are an estimate 
only.  Since the exact quantities cannot be predetermined, the County reserves the right 
to adjust quantities as deemed necessary to meet its requirements.   

 
16. CONTRACTOR INVESTIGATION 
 

Before submitting a bid/proposal, each contractor shall make all investigations and 
examinations necessary to ascertain all site conditions and requirements affecting the 
full performance of the contract and to verify any representations made by the County 
upon which the contractor will rely.  If the contractor receives an award as a result of its 
bid/proposal submission, failure to have made such investigations and examinations will 
in no way relieve the contractor from its obligation to comply in every detail with all 
provisions and requirements of the contract, nor will a plea of ignorance of such 
conditions and requirements be accepted as a basis for any claim whatsoever by the 
contractor for additional compensation. 

 
17. NO COMMITMENT BY COUNTY 
 

This Request for Bid/Proposal does not commit the County to award any costs or pay 
any costs, or to award any contract, or to pay any costs associated with or incurred in 
the preparation of a bid/proposal to this request, or to procure or contract for services or 
supplies. 

 
18. BEST AND FINAL OFFERS 
 

In acceptance proposals, the County reserves the right to negotiate further with one or 
more of the contractors as to any features of their proposals and to accept modifications 
of the work and price when such action will be in the best interest of the County.  This 
includes solicitations of a Best and Final Offer from one or more of the proposers.  If 
invoked, it allows acceptable proposers the opportunity to amend, change or supplement 
their original proposal.  Proposers may be contacted in writing requesting that they 
submit their best and final offer.  Any such best and final offer must include discussed 
and negotiated changes. 
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19. SINGLE BID/PROPOSAL RESPONSE 
 

If only one (1) bid/proposal is received in response to the Request for Bids/Proposals, a 
detailed cost bid/proposal may be requested of the single contractor.  A cost/price 
analysis and evaluation and/or audit may be performed of the cost bid/proposal in order 
to determine if the price is fair and reasonable.   

 

20. REJECTION/DISQUALIFICATION OF BIDS/PROPOSALS 
 

El Paso County reserves the right to reject any or all bids/proposals in whole or in part 
received by reason of this bid/proposal package and may discontinue its efforts for any 
reason under this bid/proposal package at any time prior to actual execution of the 
Contract by the County.  Bidders/Proposers may be disqualified and rejection of 
bid/proposals may be recommended to the Commissioners’ Court for any of (but not 
limited to) the following causes: 
 

A. Failure to use the bid/proposal form(s) furnished by the County, if applicable. 
B. Lack of signature by an authorized representative that can legally bind the 

company on  the bid/proposal form. 
C. Failure to properly complete the bid/proposal. 
D. Bids/proposals that do not meet the mandatory requirements. 
E. Evidence of collusion among bidders/proposers. 

 
21. CHANGES IN SPECIFICATIONS 
 

If it becomes necessary to revise any part of this bid/proposal, a written notice of such 
revision will be posted on the County Purchasing website.  The County is not bound by 
any oral representations, clarifications, or changes made in the written specifications by 
the County’s employees, unless such clarification or change is posted on the County 
Purchasing website.  It shall be Bidder’s/Proposer’s responsibility to check the website 
prior to the bid/proposal opening date to verify whether any addendums have been 
posted. 
 

22. BID/PROPOSAL IDEAS AND CONCEPTS  
 
 The County reserves the right to adopt or use for its benefits, any concept, plan, or idea 
 contained in any bid/proposal. 
 
23. BID/PROPOSAL DISCLOSURES 
 

Results of bids/proposals for the purchase of goods, materials, general services and 
construction are considered public information at the time of the bid/proposal opening.  
All information contained in the bid/proposal response is available for public review. 

 
The Proposal for Services:  Only the names of those who submitted proposals will be 
made public information until an award is made by Commissioners’ Court and contract 
executed by the parties.  No price, staffing or other proposal information will be released.  
Proposers are requested to withhold all inquiries regarding their proposal or other 
submissions until after an award is made.  No communication is to be had with any 
County employee, other than the Purchasing Agent, regarding whether a proposal was 
received.  Violations of this provision may result in the rejection of a proposal. 
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24. WITHDRAWAL OF BID/PROPOSAL 
 

Bidders/Proposers may request withdrawal of a sealed bid/proposal prior to the 
scheduled bid/proposal opening time provided the request for withdrawal is submitted to 
the Purchasing Agent in writing.  No bids/proposals may be withdrawn for a period of 
sixty (60) calendar days after opening of the bids/proposals. 
 

25. INDEMNIFICATION 
 

A. The contractor shall agree to assume all risks and responsibility for, and agrees 
to indemnify, defend, and save harmless, the County, its elected and appointed 
officials and department heads, and its agents and employees from and against 
all claims, demands, suits, actions, recoveries, judgments, and costs and 
expenses including reasonable attorney’s fees for the defense thereof in 
connection therewith on account of the loss of life property or injury or damage to 
the person which shall arise from contractor’s operations under this contract, its 
use of County facilities and/or equipment or from any other breach on the part of 
the contractor, its employees, agents or any person(s) in or about the County’s 
facilities with the expressed or implied consent of the County.  Contractor shall 
pay any judgment with cost which may be obtained against El Paso County 
resulting from contractor’s operations under this contract. 

 
Contractor agrees to indemnify and hold the County harmless from all claims of 
subcontractors, laborers incurred in the performance of this contract.  Contractor 
shall furnish satisfactory evidence that all obligations of this nature herein above 
designated have been paid, discharged or waived.  If Contractor fails to do so, 
then the County reserves the right to pay unpaid bills of which County has written 
notice direct and withhold from Contractor’s unpaid compensations a sum of 
money reasonably sufficient to liquidate any and all such lawful claims. 
 

B. Pursuant to Texas Local Government Code Section 262.032(b), any successful 
bidder who is awarded any contract in excess of $50,000 may be required to 
execute a performance bond to the County.  Said bond shall be in the full amount 
of the contract and must be furnished within 30 days after the date a purchase 
order is issued or the contract is signed and prior to commencement of the actual 
work.  A performance bond required pursuant to this section shall be noted in the 
attached detailed bid specifications or scope of work.  This section does not 
apply to a performance bond required by Chapter 2253, Texas Government 
Code. 

 
26. PROOF OF INSURANCE 
 

Successful proposer agrees to keep in full force and effect, a policy of public liability and 
property damage insurance issued by a casualty company authorized to do business in 
the State of Texas, and in standard form approved by the Board of Insurance 
Commissioners’ of the State of Texas, with coverage provision insuring the public from 
any loss or damage that may arise to any person or property by reason of services limits 
of not less than the following sums: 

 
INSURANCE REQUIREMENTS FOR CONSTRUCTION AND OTHER SERVICES 
PROVIDED TO THE COUNTY OF EL PASO 

 
GENERAL LIABILITY: 
Refer to Exhibit 6 Insurance Requirements 2(A) for specified limits.  
Waiver of Subrogation 



122 
 

AUTOMOBILE: 
$1,000,000 – Each Occurrence 
County named as “Additional Insured” 
Waiver of Subrogation 
   
WORKERS COMPENSATION: 
$1,000,000 – Employers Liability – Each Accident 
$1,000,000 – Employers Liability – Each Employee 
$1,000,000 – Employers Liability – Disease – Policy Limit 
Statutory Limits 
Waiver of Subrogation 
 
CONSTRUCTION PROJECTS additional requirements: 
Builders Risk Policy for total amount of completed project 
Bid Bond 
Performance & Payment Bond 
 
PROFESSIONAL SERVICES additional requirements: 
Limit of $1,000,000 for E&O/Professional Insurance. 
 
CERTIFICATE OF LIABILITY INSURANCE 
In the remarks section should include job description or project name and/or 
number. Successful bidder shall carry in full force Workers’ Compensation 
Insurance Policy (ies), if there is more than one employee, for all employees, 
including but not limited to full time, part time, and emergency employees 
employed by the successful bidder. Current insurance Certificates certifying that 
such policies as specified above are in full force and effect shall be furnished by 
successful bidder to the County. Insurance is to be placed with insurers having a 
best rating of no less than A. The Bidder shall furnish the County with certificates 
of insurance and original endorsements affecting coverage required by these 
insurance clauses within ten (10) business days of execution of this contract. 
The certificates and endorsements for each insurance policy are to be signed by 
a person authorized by the insurer to bind coverage on its behalf. The Bidder 
shall be required to submit annual renewals for the term of this contract prior to 
expiration of any policy. 

 
In addition to the remedies stated herein, the County has the right to pursue other 
remedies permitted by law or in equity. The County agrees to provide Bidder with 
reasonable and timely notice of any claim, demand, or cause of action made or 
brought against the County arising out of or related to utilization of the property. 
Proposer shall have the right to defend any such claim, demand or cause of action 
at its sole cost and expense and within its sole and exclusive discretion. The 
County agrees not to compromise or settle any claim or cause of action arising out 
of or related to the utilization of the property without the prior written consent of the 
Bidder. In no event shall the County be liable for any damage to or destruction of 
any property belonging to the Bidder.  
 
County of El Paso shall be listed as the additional insured on policy certificates and 
shall be notified of changes to the policy during the contractual period. 
 
The County reserves the right to review the insurance requirements during the 
effective period of the contract and to require adjustment of insurance coverage 
and their limits when deemed necessary and prudent by the County based upon 
changes in statutory law, court decisions, or the claims history of the industry as 
well as the contractor. 
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27. BOYCOTT OF ISRAEL 

 
In accordance with Chapter 2270 of the Texas Government Code, a company, 
other than a sole proprietorship, with ten or more full time employees is required 
to certify in writing that it does not boycott Israel and will not boycott Israel during 
the term of the contract, if the contract has a value of $100,000 or more. 

 
28. MANDATORY DISCLOSURES: 

Texas law requires the following disclosures by vendors: 
  

Conflict of Interest Disclosure Reporting (required of all vendors responding to 
the Bid/RFP/RFQ) 

 
Chapter 176 of the Texas Local Government Code requires that any vendor or person 
considering doing business with a local government entity make certain disclosures.  In 
2015, the Texas Legislature updated the law and the Texas Ethics Commission made 
corresponding changes to the Conflict of Interest Questionnaire (CIQ Form), in which the 
vendor must disclose any covered affiliation or business relationship with County 
personnel that might cause a conflict of interest with a local government entity.  A list of 
County elected officials and employees that will award the bid/proposal and/or make 
recommendations for award are included in this bid/proposal.  By law, a completed 
questionnaire must be filed with the County of El Paso County, Texas.  If no conflict of 
interest exists, write “N/A” or “None” in Box 3 of the CIQ Form.  For vendor’s 
convenience, a blank CIQ Form is enclosed with this bid/proposal.  Blank CIQ Forms 
may also be obtained by visiting the Purchasing Department website at: 
http://epcounty.com/purchasing/bids/default.htm 
 
Disclosure of Interested Parties (only required of vendors who are awarded the 
Bid/RFP/RFQ)  
 
In 2015, the Texas Legislature added Section 2252.908 to Chapter 2252 of the Texas 
Government Code.  Pursuant to Section 2252.908, for contracts entered into January 1, 
2016 and after, the awarded vendor must submit to the County a completed “Certificate 
of Interested Parties” form, which will be included in the Commissioners Court agenda at 
the time the contract is approved and sent to the Texas Ethics Commission within 30 
days thereafter.    
  
Compliance with this new requirement requires logging into the Texas Ethics 
Commission website, at:  https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm  
Several instructional videos are available there.  

 
29. NON-COLLUSION AFFIDAVIT 
 

The contractor declares, by signing and submitting a bid/proposal, that the bid/proposal 
is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation; that the bid/proposal is genuine and 
not collusive or sham; that the contractor has not directly or indirectly induced or solicited 
another contractor to put in a false or sham bid/proposal, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any contractor or anyone else to 
put in a sham bid/proposal, of that anyone shall refrain from bidding; that the contractor 
has not in any manner, directly or indirectly, sought by agreement, communications, or 
conference with anyone to fix the bid/proposal price of the contractor of any other 
bidder/proposer, or to fix any overhead, profit or cost element of the bid/proposal price, 

http://epcounty.com/purchasing/bids/default.htm
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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or of that of any other contractor, or to secure any advantage against the public body 
awarding the contract of anyone interested in the proposed contract, that all statements 
contained in the bid/proposal are true; and further, that the contractor has not, directly or 
indirectly, submitted his or her bid/proposal price or any breakdown thereof, or the 
contents thereof, or divulged information or data relative thereto, or paid, and will not 
pay, any fee to any cooperation, partnership, company association, organization, 
bid/proposal depository, or to any member or agent thereof to effectuate a collusive or 
sham bid/proposal. 
 
Non negotiations, decisions, or cautions shall be initiated by any company as a result of 
any result of any verbal discussion with any County employee prior to the opening of 
responses to this Request for Bid/Proposal. 
 
No officer or employee of the County, and no other public or elected official, or 
employee, who may exercise any function or responsibilities in the review or approval of 
this undertaking, shall have any personal or financial interest, direct or indirect, in any 
contract or negotiation process thereof.  The above compliance request will be part of all 
County contracts for this service. 
 

30. SOVEREIGN IMMUNITY 
 

The County specifically reserves any claim it may have to sovereign, qualified, or official 
immunity as a defense to any action arising in conjunction with this contract. 

 
31. MERGERS, ACQUISITIONS 
 

The Bidder/Proposer shall be required to notify the County of any potential for merger or 
acquisition of which there is knowledge at the time that a bid/proposal is submitted. 

If subsequent to the award of any contact resulting from this BID/RFP the 
Bidder/Proposer shall merge or be acquired by another firm, the following documents 
must be submitted to the County. 

1. Corporate resolutions prepared by the awarded Proposer and the new entity ratifying 
acceptance of the original contract, terms, conditions and prices; 

2. New Bidder’s/Proposer’s Federal Identification Number (FEIN); and 
3. New Bidder’s/Proposer’s proposed operating plans. 

 
Moreover, Bidder/Proposer is required to provide the County with notice of any 
anticipated merger or acquisition as soon as Bidder/Proposer has actual knowledge of 
the anticipated merger or acquisition.  The new Bidder’s/Proposer’s proposed plan of 
operation must be submitted prior to merger to allow time for submission of such plan to 
the Commissioners’ Court for its approval. 
 

32. DELAYS 
 

The County reserves the right to delay the scheduled commencement date of the 
contract if it is to the advantage of the County.  There shall be no additional costs 
attributed to these delays should any occur.  Bidder/Proposer agrees it will make no 
claim for damages, for damages for lost revenues, for damages caused by breach of 
contract with third parties, or any other claim by Bidder/Proposer attributed to these 
delays, should any occur.  In addition, Bidder/Proposer agrees that any contract it enters 
into with any third party in anticipation of the commencement of the contract will contain 
a statement that the third party will similarly make no claim for damages based on delay 
of the scheduled commencement date of the contract. 
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33. ACCURACY OF DATA 
 

Information and data provided through this BID/RFP are believed to be reasonably 
accurate. 

 
34. SUBCONTRACTING/ASSIGNMENT 
 

Bidder/Proposer shall not assign, sell, or otherwise transfer its contact in whole or in part 
without prior written permission of Commissioners’ Court.  Such consent, if granted, shall 
not relieve the Bidder/Proposer of any of its responsibilities under this contract. 
 

35. INDEPENDENT CONTRACTOR 
 

Bidder/Proposer expressly acknowledges that it is an independent contractor.  Nothing 
in this agreement is intended nor shall be construed to create an agency relationship, an 
employer/employee relationship, a joint venture relationship, or any other relationship 
allowing County to exercise control or direction over the manner or method by which 
Bidder/Proposer or its subcontractors perform in providing the requirements stated in the 
Request for Bid/Proposal. 
 

36. MONITORING PERFORMANCE 
 

The County shall have the unfettered right to monitor and audit the Vendor’s work in 
every respect.  In this regard, the Vendor shall provide its full cooperation and insure the 
cooperation of its employees, agents, assigns, and subcontractors.  Further, the Vendor 
shall make available for inspection and/or copying when requested, original data, 
records, and accounts relating to the Bidder’s/Proposer’s work and performance under 
this contract.  In the event any such material is not held by the vendor in its original form, 
a true copy shall be provided. 
 

 The County of El Paso is an equal opportunity employer. 
 
37. PROCUREMENT ETHICS 
  

CODE OF ETHICS TRAINING AFFIDAVIT FORM 
 
El Paso County Code of Ethics Training Requirement for Vendors:  
 
Any vendor involved in a single procurement exceeding $50,000 must read and sign the 
El Paso County Code of Ethics Training Affidavit that is included in each bid/proposal 
packet.  By reading and signing the Affidavit form, the bidder has confirmed that they 
have been trained in the El Paso County Code of Ethics.  The training must be 
completed by an officer, principal, or other person with the authority to bind the 
company. 
 
Optional On-Line Training:  As an alternative to reading and completing the El Paso 
County Code of Ethics Training Affidavit, in compliance with Section 161 of the Texas 
Local Government Code, the training on the El Paso County Code of Ethics is 
accessible in an online format to Vendors and Lobbyists on an ongoing basis, subject 
only to limitations due to technical resources. 
 
The optional On-Line Training may be accessed and completed at: 
http://www.epcounty.com/ethicscom/trainingvendor_files/frame.htm  

 If completed on-line, the training receipt should be printed out and included with the 
 BID/RFP/RFQ/RFI. 

http://www.epcounty.com/ethicscom/trainingvendor_files/frame.htm
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BB. CERTIFICATION REGARDING LOBBYING, DEBARMENT 
SUSPENSION AND OTHER RESPONSIBILITY MATTERS; DRUG-FREE 

WORKPLACE REQUIREMENTS; FEDERAL DEBT STATUS, AND 
NONDISCRIMINATION STATUS AND IMPLEMENTING REGULATIONS 



127 
 

COUNTY OF EL PASO, TEXAS 
 
CERTIFICATIONS REGARDING LOBBYING, DEBARMENT, SUSPENSION AND OTHER 
RESPONSIBILITY MATTERS; DRUG-FREE WORKPLACE REQUIREMENTS; FEDERAL 
DEBT STATUS, AND NONDISCRIMINATION STATUS AND IMPLEMENTING 
REGULATIONS* 
 
Instructions for the certifications: 
 
General Requirements 
 
The County of El Paso, Texas is required to obtain from all applicants of federal funds or pass-
through certifications regarding federal debt status, debarment and suspension, and a drug free 
workplace. Institutional applicants are required to certify that they will comply with the 
nondiscrimination statutes and implementing regulations. 
 
Applicants should refer to the regulations cited below to determine the certifications to which 
they are required to attest. Signature of the form provides for compliance with certification 
requirements under 21 CFR part 1405, "New Restrictions on Lobbying," 21 CFR part 1414, 
Government wide Debarment and Suspension (Non procurement), Certification Regarding 
Federal Debt Status (0MB Circular A-129), and Certification Regarding the Nondiscrimination 
Statutes and Implementing Regulations. The certifications shall be treated as a material 
representation of fact upon which reliance will be placed when the County of El Paso 
determines to award the covered cooperative agreement  
 

1. LOBBYING 
 
As required by Section 1352, Title 31 of the U.S. Code, and implemented in 21 CFR part 1405, 
for persons entering into a cooperative agreement over $100,000, as defined at 21 CPR Part 
1405, the applicant certifies that; 
 

(a) No federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, and officer or employee of Congress, 
or an employee of a Member of Congress in connection with the making of any Federal 
grant, the entering into continuation, renewal, amendment, or modification of any 
Federal grant or cooperative agreement, 
 
(b) If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of Congress, 
or an employee of a Member of Congress in connection with this Federal Grant or 
cooperative agreement, the undersigned shall complete and submit Standard Form -
LLL, "Disclosure of Lobbying Activities," in accordance with its instructions; 

 
(c) The undersigned shall require that the language of this certification be included in the 
award document for all sub-awards at all tiers (including sub-grants, contracts under 
grants and cooperative agreements, and subcontracts) and that all sub-recipients shall 
certify and disclose accordingly. 

 
2. DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 

 
As required by Executive Order 12549, Debarment and Suspension and implemented at 21 
CFR Part 1404, for prospective participants in primary covered transactions 
 

A. The applicant certifies that it and its principals: 
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(a) Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, sentenced to a denial of Federal benefits by a State or Federal court, 
or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
(b) Have not within a three-year period preceding this application been convicted 
of or and a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain or performing a 
public (Federal, State, or local) transaction or contract under a public transaction 
violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

 
(c) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State, or local) terminated for cause or default; and 

 
B. Where the applicant is unable to certify to any of the statements in this certification, 
he or she shall attach an explanation to the application. 

 
3. DRUG-FREE WORKPLACE  

 
As required by the Drug Free Workplace Act of 1988, and implemented at 21 CFR Part 1404 
Subpart F. 
 

A. The applicant certifies that it will or will continue to provide a drug free workplace by:  
 
(a). Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the applicant's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 

 
(b) Establishing an on-going drug free awareness program to inform employees 
about: 

(1) The dangers of drug abuse in the workplace; 
(2) The applicant's policy of maintaining a drug free workplace; 
(3) Any available drug counseling, rehabilitation, and employee 
assistance programs; and  
(4) The penalties that may be imposed upon employees for drug abuse 
violation occurring in the workplace; 

 
(c) Making it a requirement that each employee to be engaged in the 
performance of the grant be given a copy of the statement required by paragraph 
(a) 

 
(d) Notifying the employee in the statement required by paragraph (a) that, as a 
condition of employment under the grant, the employee must 
 

(1) Abide by the terms of the statement; and 
(2) Notify the employer in writing of his or her conviction for a violation of 

a criminal drug statute occurring in the workplace no later than five 
calendar days after such conviction. 

 
(e) Notifying the agency, in writing, within 10 calendar days after receiving notice 
under subparagraph (d)(2) from an employee or otherwise receiving actual notice 
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of such convictions. Employers of convicted employees must provide notice 
including position title, to: The County of El Paso, Texas, 500 East San Antonio 
Street, Suite 406, El Paso, Texas 79901. Notice shall include the identification 
number of each affected grant 

 
(f) Taking one of the following actions within 30 calendar days of receiving notice 
under subparagraph (d)(2), with respect to any employee who is so convicted: 

 
(1) Taking appropriate personnel action against such an employee, up to 
and including termination, consistent with the requirements of the 
Rehabilitation Act of 1973, as amended; or 
(2) Requiring such employee to participate satisfactorily in a drug abuse 
assistance or rehabilitation program approved for such purposes by a 
Federal State, or local health, law enforcement, or other appropriate 
agency 

 
(g) Making a good faith effort to continue to maintain a drug free workplace 
through implementation of paragraphs (a), (b), (c), (d), (e), and (f). 
 

4. CERTIFICATION REGARDING FEDERAL DEBT STATUS (0MB Circular A-129) 
 
The Applicant certifies to the best of its knowledge and belief, that it is not delinquent in the 
repayment of any federal debt. 
 

5. CERTIFICATION REGARDING THE NONDISCRIMINATION STATUTES AND 
IMPLEMENTING REGULATIONS 

 
The applicant certifies that it will comply with the following nondiscrimination statues and their 
implementing regulations: (a) title VI of the Civil right Act of 1964 (42 U.S.C. 2000D et seq.) 
which provides that no person in the United States shall, on the ground of race, color, or 
national origin, be excluded from participation in, be denied the benefits of or be otherwise 
subjected to discrimination under any program or activity for which the applicant received 
federal financial assistance; (b) Section 504 of the rehabilitation Act of 1973, as amended (29 
U.S.C. 794), which prohibits discrimination on the basis of handicap in programs and activities 
receiving federal financial assistance; (c) title IX of the Education Amendments of 1972m as 
amended (20 U.S.C. 1981 et seq.) which prohibits discrimination on the basis of sex in 
education programs and activities receiving federal financial assistance; and (d) the Age 
Discrimination Act of 1975, and amended (42 U.S.C. 6101 ec seq.) which prohibits 
discrimination on the basis of age in programs and activities receiving federal financial 
assistance, except that actions which reasonably take age into account as a factor necessary 
for the normal operation or achievement of any statutory objective of the project or activity shall 
not violate this statute. 
  
As the duly authorized representative of the applicant, I hereby certify that the applicant will 

comply with the above certifications. 
1

                                                
*All four (4) pages of this document must be included in all responses.  

   

Business Name  Date 
   

Name of Authorized Representative  Signature of Authorized Representative 



130 
 

CC. HEALTH INSURANCE BENEFITS QUESTIONAIRE 
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HEALTH INSURANCE BENEFITS QUESTIONNAIRE 
 
 

Texas Local Government Code Section 262.0271 states the County may give 
preference to bidders that provide reasonable health insurance coverage to its 
employees, over a bidder that doesn’t provide such insurance.  Complete the 
questionnaire below if applicable.  If not, check box #3. 

 
 

1. Do you or your subcontractor(s) currently offer health insurance benefits to your 
employees? 
 

 

 
If so, please describe those health insurance benefits that you or your 
subcontractor(s) currently provide/offer to your employees.  
 

 

 

 

 
2. What percentage, if any, of your of your subcontractor’s employees are currently 

enrolled in the health insurance benefits program? 
 

 

 
 
3.   

No. The bidder is not requesting the Health Insurance Benefits Preference. 
 
 
 Checking Box #3 will not disqualify you from participating in this bid 

selection process. 
 
 
 
   

Business Name  Date 
   

Name of Authorized Representative  Signature of Authorized 
Representative 
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DD. CONFLICT OF INTEREST QUESTIONAIRE 
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COUNTY OF EL PASO 

County Purchasing Department 
800 East Overland, RM 300 

El Paso TX 79901 
(915) 546-8180 Fax 

 
 

RE:  Bid 19-031, Tornillo Shared Use Path 
 
Dear Vendor: 
 
The Texas Local Government Code Chapter 176 requires all vendors and potential vendors 
who contract or seek to contract for the sale or purchase of property, goods, or services with 
any local government entity to complete and submit a Conflicts of Interest Questionnaire.  
Attached is a copy of the questionnaire.   
 
In filing out the Questionnaire, the following are the County Officers that will award the bid and 
the employees which will make a recommendation to the Commissioners’ Court: 

 
County Officers: County Judge Ricardo A. Samaniego 
   Commissioner Carlos Leon 
   Commissioner David Stout 
   Commissioner Vincent M. Perez 
   Commissioner Carl L. Robinson 
 
County Employees: Debra Carrejo CPPO, CPPB-Purchasing Agent 

Jose Lopez, Jr., Assistant Purchasing Agent 
   Peter Gutierrez, Buyer II 
   Betsy Keller, County Administrator 
   Elvia Jauregui, Formal Bid Supervisor/Buyer 
   Araceli Hernandez, Formal Bid Buyer 
   Oscar Avila, Procurement Data Analyst 
   Blanca Guereca, Procurement Data Analyst 
   Edward Dion, County Auditor 
   Barbara Franco, Auditor First Assistant 
   Wallace Hardgrove, Budget & Financial Manager 
   Christina Ford, Division Chief 
   Eddie Sosa, First Assistant County Attorney 
   Chris Sullivan, Sr. Trial Attorney 
   Michael Martinez, Administration 
   Lorena Rodriguez, Analyst 
   Sal Alonzo, Civil Engineer 
   Gilbert Saldana, D&F Plain Program Engineer 
   Daniel Marquez, Engineer Technician 
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Effective January 1, 2016, Texas Legislature adopted House Bill 1295, which states that 
a governmental agency may not enter into certain contracts with a business entity, 
unless the business entity submits a disclosure of interested parties to the governmental 
entity. This Certificate of Interested Parties - Form 1295 must be submitted before 
the county can enter into the contract   

 The Form 1295 must be submitted online at 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.   

 Upon completion, you will be provided a verification printout.  

 The printout must be notarized and then submitted to the County of El Paso for 
verification.   

Upon the County’s receipt of your notarized Form 1295, the contracting process can 
begin.  Failure to complete and submit the Form 1295 will delay the contract from 
possibly being awarded and could result in loss of the contract.

http://www.legis.state.tx.us/tlodocs/84R/billtext/html/HB01295F.htm#_blank
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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EE. CERTIFICATION OF INTEREST 
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CERTIFICATION OF INTEREST IN OTHER BID PROPOSAL FOR THIS 

WORK 

 

 

By signing this proposal the bidding firm and the signer certify that the following information, as 

indicated by checking “Yes” or “No” below, is true, accurate, and complete. 

 

A.  Quotation(s) have been issued in this firm’s name to other firm(s) interested in this work 

for consideration for performing a portion of the work. 

 

__________YES 

 

__________NO 

 

 

B. If this proposal is the low bid, the bidder agrees to provide the following information prior 

to award of the contract. 

1. Identify firms which bid as a prime contractor and from which the bidder received 

quotations for work on this project. 

 

2. Identify all the firms which bid as a prime contractor to which the bidder gave 

quotations for work on this project. 
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FF. CERTIFICATION OF INTERESTED PARTIES (FORM 1295) 
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GG. INSURANCE REQUIREMENTS 
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INSURANCE REQUIREMENTS 
 
 Contractor agrees that, at its own cost and expense, it shall procure and continue in 
force throughout the term of this Agreement, for the benefit of the County of El Paso, its 
officers, agents, and employees, the following listed insurance in the designated amounts.  
All such policies of insurance shall be written by insurance underwriters authorized to do 
business in the State of Texas.  All policies shall name the County of El Paso, its officers, 
agents, and employees as additional insureds.  Contractor shall furnish to the El Paso 
County Risk Manager a certificate from the insurance carrier showing such insurance to 
be in full force and effect during the term of this Agreement.  Said certification shall contain 
a provision that written notice of cancellation or of any material change in said policy by 
the insurer shall be delivered to the El Paso County Risk Manager thirty (30) days in 
advance of the effective date thereof. 
 
1. Worker's compensation Including Occupational Disease, and Employer's 
Liability Insurance:  Procure, and maintain during the life of the contract, Statutory 
Worker's Compensation Insurance and Occupation Disease Disability Insurance in strict 
accordance with requirements of the most current and applicable State Workmen's 
Compensation Insurance Laws for all employees engaged in Work under the contract, and 
in case any Work is sublet, require each subcontractor to provide Worker's Compensation 
and Occupational Disease Disability Insurance for the latter's employees engaged in such 
Work.  In case any class of employees engaged in hazardous Work under his Contract is 
not protected under the Worker's Compensation Statute, the Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer's Liability Insurance for the 
protection of his employees not otherwise protected. 
 
2. Commercial and comprehensive General Liability, including Products 
Liability and Completed Operations:  (Note "Indemnity" clause hereinafter.)  Procure, 
and maintain during the life of the Contract, full comprehensive General Liability and 
Property Damage Insurance coverage.  This coverage shall provide protection from claims 
for damages for personal injury and bodily injury including in part sickness, disease, and 
from claims for damages to property (including "Broad Form"), which may arise directly or 
indirectly out of, or in connection with, the performance of the Work under the Contract by 
the Contractor or by any of his subcontractors or by anyone directly or indirectly employed 
by either of them or under the control of either of them, and the minimum amount of such 
insurance shall be as follows: 
 

(A) BODILY DAMAGE AND PUBLIC LIABILITY INSURANCE IS AN AMOUNT 
NOT LESS THAN FIVE MILLION DOLLARS ($5,000,000.00) FOR DAMAGES 
ARISING OUT PERSONAL INJURY AND BODILY INJURY INCLUDING IN PART:  
SICKNESS, DISEASE OR DEATH OF ONE PERSON AND SUBJECT TO THE 
SAME LIMIT FOR EACH PERSON AND IN AN AMOUNT NOT LESS THAN FIVE 
MILLION DOLLARS ($5,000,000.00)  IN ANY ONE OCCURRENCE; AND 
PROPERTY DAMAGE INSURANCE (BROAD FORM) IN AN AMOUNT NOT 
LESS THAN FIVE MILLION DOLLARS ($5,000,000.00)  FOR DAMAGES 
ARISING OUT OF INJURY TO OR DESTRUCTION OF PROPERTY OF OTHERS 
IN ANY ONE OCCURRENCE WITH AN AGGREGATE LIMIT IN THE SAME 
AMOUNT.  SUCH POLICY SHALL INCLUDED COMPLETED OPERATIONS 
COVERAGE AND SHALL BE MAINTAINED FOR A PERIOD OF AT LEAST 
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THREE (3) YEARS AFTER SUBSTANTIAL COMPLETION OCCURS. 
 

(b) The Property Damage portion of this coverage shall include such hazardous 
operations as explosion, collapse and underground exposure coverage.  In 
addition, completed Operations Insurance coverage shall be maintained after 
completion and acceptance of the project for the full guarantee and maintenance 
period. 

 
(C) AUTOMOBILE LIABILITY AND PROPERTY DAMAGE INSURANCE:  
PROCURE, AND MAINTAIN DURING THE LIFE OF THE CONTRACT, 
COMPREHENSIVE AUTOMOBILE LIABILITY AND PROPERTY DAMAGE 
INSURANCE COVERAGE ON ALL VEHICLES USED IN CONNECTION WITH 
THE CONTRACT, WHETHER OWNED, NON-OWNED, OR HIRED.  THE 
LIABILITY LIMITS SHALL BE NOT LESS THAN ONE MILLION DOLLARS 
($1,000,000.00) FOR INJURY OR DEATH OF EACH PERSON AND IN AN 
AMOUNT NOT LESS THAN ONE MILLION DOLLARS ($1,00,000.00) IN ANY 
ONE OCCURRENCE; AND PROPERTY DAMAGE LIMITS OF NOT LESS THAN 
ONE MILLION DOLLARS ($1,000,000.00) IN ANY ONE OCCURRENCE. 

 
(d) Owner's Protective Liability Policy:  Provide the Owner with an Owner's 
Protective Liability Policy naming the Owner as the named insured, with the 
Engineer, and each of their officers, agents, and employees as additionally insured 
under that policy, said policy to protect said parties from claims which may arise 
from operations under the Contract.  This coverage shall be the same company 
which provides the Contractor's liability insurance coverage, and in the same 
minimum amounts. 

 
(e) Contractual Liability Coverage:  Each and ever policy for liability insurance 
carried by each Contractor and Subcontractor will include a "Broad Form 
Contractual Liability Coverage" endorsement sufficiently broad to insure the 
provision titled "indemnity" hereinafter set forth. 

 
(f) INDEMNITY:  TO THE EXTENT PERMISSIBLE BY LAW, THE 
CONTRACTOR SHALL PROTECT, DEFEND, INDEMNIFY AND SAVE 
HARMLESS THE OWNER, ITS OFFICERS, AGENTS, AND EMPLOYEES FROM 
AND AGAINST SUITS, ACTIONS, CLAIMS, LOSSES, LIABILITY OR DAMAGE 
OF ANY CHARACTER AND FROM AND AGAINST COSTS AND EXPENSES, 
INCLUDING IN PART, ATTORNEY FEES, INCIDENTAL TO THE DEFENSE OF 
SUCH SUITS, ACTIONS, CLAIMS LOSSES, DAMAGES OR LIABILITY ON 
ACCOUNT OF INJURY, DISEASE, SICKNESS, INCLUDING DEATH, TO ANY 
PERSON, OR DAMAGE TO PROPERTY, INCLUDING IN PART THE LOSS OF 
USE RESULTING THEREFROM, BASED UPON OR ALLEGEDLY BASED UPON 
ANY ACT, OMISSION OR OCCURRENCE OF THE CONTRACTOR OR HIS 
EMPLOYEES, AGENTS, SUBCONTRACTORS, OR SUPPLIERS, OR ANYONE 
ELSE UNDER THE CONTRACTOR'S DIRECTION AND CONTROL, 
(REGARDLESS IF CAUSED IN PART BY A PARTY INDEMNIFIED 
HEREUNDER), AND ARISING OUT OF, OCCURRING IN CONNECTION WITH, 
RESULTING FROM, OR CAUSED BY THE PERFORMANCE OR FAILURE OF 
PERFORMANCE OF ANY WORK OR SERVICES CALLED FOR BY THE 
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CONTRACT, OR FORM CONDITIONS CREATED BY THE PERFORMANCE OR 
NO-PERFORMANCE OF SAID WORK OR SERVICES. 

 
(g) Builder's Risk "All-Risk" Insurance:  In addition to such Fire and 
Extended Insurance coverage which the Contractor elects to carry for his own 
protection, he shall procure and shall maintain for the life of the Contract, Builder's 
Risk "All-Risk"  Completed Value insurance coverage, including, but not limited to, 
Fire and standard Extended Insurance coverage, Vandalism and Malicious 
Mischief, upon the full insurable value of all portions of the Work which is the 
subject of the Contract and subject to a loss for which such Builder's Risk "All- Risk" 
insurance coverage gives protection and shall include completed Work and Work in 
progress.  Value of this policy shall be fixed to the total bid price on the Bid Form.  
This coverage shall be with an insurance company or companies acceptable to the 
Owner. 

 
(h) Boiler and/or Machinery Insurance:  Boiler and/or Machinery Insurance, 
where appropriate and necessary, shall be procured and maintained by the 
Contractor until the Work has been completed and accepted by the Owner. 
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HH. BIDDER’S CHECK RETURN 
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BIDDER’S CHECK RETURN 

IMPORTANT 

The space provided for the return address must be completed to facilitate the return of 

your bidder’s check. Care must be taken to provide a legible, accurate, and complete 

return address, including zip code. A copy of this sheet should be used for each different 

return address. 

NOTE 

 

Successful bidders will receive their guaranty checks with the executed 

contract. 

 
RETURN BIDDERS CHECK TO (PLEASE PRINT): 

 
 

 

 

 

 

Control 0924-06-560 

Project STP 2019(961)TAPS 

  Highway  CS ( O.T. SMITH RD) 

County El Paso 

 

IMPORTANT 

PLEASE RETURN THIS SHEET IN ITS ENTIRETY 

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in 
longhand, in ink, and returning this acknowledgement in the enclosed self-addressed envelope. 

 
 

Check Received By:  Date: _    
 
 

Title:    
 
 

For (Contractor's Name):    
 
 

Project  County    
 



147  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

II. GOVERNING SPECIFICATION AND SPECIAL PROVISIONS 
 
 
 

See Attachment A 
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JJ. REQUIRED CONTRACT PROVISIONS – FEDERAL AID 
CONSTRUCTIONS 
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KK. TXDOT WAGE RATE 
 

See Attachment B 
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LL. EXHIBITS 
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EXHIBIT 1 
 

County Bid _______ Entitled “_____________________________” 
 

And 
  

All Bid Addenda, Invitation for Bids, Instructions to Bidders, 
General Conditions, and Contract Agreement 
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EXHIBIT 2 

 
Contractor’s Bid Response 
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EXHIBIT 3 

 
Contractor’s Payment Bond 
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EXHIBIT 4 
 

Contractor’s Performance Bond 
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EXHIBIT 5 
 

Definitions for Building Labor Classifications 
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APPROVED 10/17/2016 
 

 

2 0 1 6 B UI L DI N G D E F I N I TI O NS 

 
1 

Automatic Fire 

Sprinkler Fitter, 

Certified 

Sprinkler Fitters specialize in piping associated with fire sprinkler 
systems. These types of systems are required to be installed 
and maintained in accordance with strict guidelines, usually 
National Fire Protection Association (NFPA) standards, in order to 
maintain compliance with building and fire codes. Sprinkler 
Fitters work with a variety of pipe and materials including: plastic, 
copper, steel, cast iron, and ductile iron. The fire suppression piping 
may contain: water, air, antifreeze, fire retardant foam, gas, or 
chemicals for hood systems. Sprinkler systems installed by 
Sprinkler Fitters can include but not limited: to underground 
supply, standpipes, fire pumps as well as overhead piping 
systems. 

2 

Block, Brick, and Stone 

Mason 

Lay and bind building materials, such as: brick, structural tile, 
concrete block, cinder block, glass block, and terra-cotta block, with 
mortar and other substances to construct, or repair walls, 
partitions, arches, sewers, and other structures. Classify installers 
of mortarless segmental concrete masonry wall units. Constructs 
partitions, fences, walks, fireplaces, chimneys, smokestacks, et 
cetera using stone, marble, granite, slate. Cutting, grouting, and 
pointing of materials listed above which is necessary shall be part of 
this classification. 

3 Carpenters – Acoustical 

Ceiling Installation 
Construct, erect, install or repair acoustical ceiling grid, ceiling tile, 
and other items laid in acoustical grid. 

4 

Carpenter – Rough 

Construct, erect, install, or repair structures and fixtures made of 
wood, such as concrete forms; building frameworks, including 
partitions, joists, studding, and rafters; wood stairways, window 
and door frames. May also install cabinets, and siding. Include 
brattice builders who build doors or brattices (ventilation walls or 
partitions) in underground passageways to control the proper 
circulation of air through the passageways. 

5 

Carpenter – All Other 

Work 

Construct, erect, install or repair cabinets and other fixtures or 
structures requiring a high level of workmanship. Includes 
Cabinetmakers and Bench Carpenters – cut, shape, and assemble 
wooden articles or set up and operate a variety of woodworking 
machines, such as power saws, jointers, and mortisers to 
surface, cut or shape lumber or to fabricate parts for wood 
products. Perform related duties such as trim work. 

6 Caulker/Sealers Applies water proofing agents or caulk to a variety of structures and 
materials. 

7 

Cement and Concrete 

Finishers 

Smooth and finish surfaces of poured concrete, such as 
floors, walks, sidewalks, roads, or curbs using a variety of hand and 
power tools. Align forms for sidewalks, curbs, or gutters; patch voids; 
use saws to cut expansion joints. Classify installers of mortarless 



157  

segmental concrete wall units. 

8 
Commercial Truck 

Driver 

Drive a truck, van or tractor-trailer combination to transport 
and deliver goods, or materials in liquid, loose, or packaged 
form. May be required to unload truck. 

9 

Communication/Security 

Technician 

Set-up, re-arrange, or remove switching and dialing equipment 
used in central offices. Service or repair telephones and other 
communication equipment on customers' property. May install 
equipment in new locations or install wiring and telephone jacks in 
buildings under construction. Install, program, maintain, and 
repair security and fire alarm wiring and equipment. Ensure that 
work is in accordance with relevant codes. Exclude "Electricians" 

who do a broad range of electrical wiring. 

10 

Crane and Heavy 

Equipment Operator 

A worker who operates a crane or other types of heavy equipment 
to hoist and move materials, raise and lower heavy weights and 
perform other related operations. May be crawler type or rubber-
tired. May oil, grease or otherwise service and make necessary 
adjustments to equipment as needed. Performs other related 
duties. 

11 

Door and Hardware 

Specialist 

Installs or repairs doors, hardware and accessories. Are 
responsible for the installation of contract commercial hardware 
and custom architectural grade wood doors, steel doors and 
frames for all Prevailing Wage jobs. Shall be trained by their 
employer's, employer’s apprenticeship, or in factory training 
classes in the proper methods and techniques and requirements 
for the installation of Architectural Grade commercial wood and 
metal doors, frames and hardware in conformance with all local, 
state, and federal code. 

12 

Drywall and Ceiling Tile 

Installers 

Apply plasterboard, or other wallboard to ceilings, or interior 
walls of buildings. Apply or mount acoustical tiles or blocks, 
strips, or sheets of sound-absorbing materials to ceilings and 
walls of buildings to reduce or reflect sound. Materials may be 
of decorative quality. Includes metal stud framing. Exclude 
"Carpet Installers", “Carpenters – Acoustical Ceiling 
Installation", and "Tile and Marble Setters". 

13 
Drywall Finishers and 

Tapers 

Seal joints between plasterboard or other wallboard, including 
bedding and texturing, to prepare wall surface for painting or 
papering. 

14 

Electrician 

Plan and execute the layout and installation of electrical 
conduit, switch panels, buss bars, outlet boxes, electrical wires 
and cables, lighting standards, lighting fixtures, receptacles, 
switches, and other electrical devices and apparatus necessary for 
the complete electrical installation. To include the installation of 
cabling, wire, conduits and end devices for Temperature Control, 
Building Automation, and Energy Management Systems, et cetera. 
Includes installation of photovoltaic solar panels. 

15 Elevator Installers and 

Repairers 
Assemble, install, repair, or maintain electric or hydraulic freight or 
passenger elevators, escalators, dumbwaiters, or wheelchair lifts. 

16 
Fence Erectors - Include 

with Skilled Labor 

Erect and repair metal and wooden fences and fence gates around 
highways, industrial establishments, residences, or farms, using 
hand and power tools. Excludes rock and stone fences. 

17 Floor Layers – Carpet 

and Resilient 
Apply blocks, strips, or sheets of shock-absorbing, sound-
deadening, or decorative coverings to floors. Lay and install carpet 
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from rolls, tiles or blocks on floors. Install padding and trim 
flooring materials. Installs variety of soft floor materials including 
vinyl and VCT. Exclude wood floors and specialty floors. 

18 
Floor Layers - Specialty 

Prepares surface, installs and finishes specialty floor material 
such as manufactured or engineered and laminated wood. 

19 

Floor Layers - Wood 
Install, scrape and sand wooden floors to smooth surfaces using floor 
scraper and floor sanding machine, and apply coats of finish to 
include gymnasium and bowling alleys. 

20 

Glaziers 

Installs glass in windows skylights, store fronts and display 
cases, or on surfaces such as: building fronts, interior walls, 
ceilings and table tops. The installation, setting, cutting, preparing, 
fabricating, distributing, handling or removal of the following: 
glass and glass substitutes used in place of glass, pre-glazed 
windows, retrofit window systems, mirrors, curtain wall systems, 
window wall systems, cable net systems, canopy systems, 
structural glazing systems, unitized systems, interior glazing 
systems, photovoltaic panels and systems, suspended glazing 
systems, louvers, skylights, entranceway systems including 
doors and hardware, revolving and automatic door systems, 
patio doors, store front systems including the installation of all 
metals, column covers, panels and panel systems, glass hand rail 
systems, decorative metals as part of the glazing system, and 
the sealing of all architectural metal and glass systems for 
weatherproofing and structural reasons, vinyl, molding, rubber, 
lead, sealants, silicone and all types of mastics in wood, iron, 
aluminum, sheet metal or vinyl sash, doors, frames, stone wall 
cases, show cases, book cases, sideboards, partitions and fixtures. 
Performs other related duties. 

21 

Hazardous Materials 

Removal Workers 

Identify, remove, pack, transport, or dispose of hazardous 
materials, including asbestos, lead-based paint, waste oil, fuel, 
transmission fluid, radioactive materials, contaminated soil, mold, 

et cetera. Specialized training and certification in hazardous 
materials handling or a confined entry permit are generally 
required. May operate earth-moving equipment or trucks. 

22 Heating, Air 

Conditioning and 

Refrigeration Service 

Technician 

Repair and service heating, central air conditioning, or refrigeration 
systems, including oil burners, hot-air furnaces, heating stoves, 
and air handlers. (Installation of systems is performed by sheet 
metal worker). Includes HVAC mechanic. 

23 

Insulation Workers – 

Mechanical 

This work includes the preparation, alteration, application, removal, 
hauling, erection, assembling, molding, spraying, pouring, mixing, 
hanging, adjusting, repairing, dismantling, reconditioning, 
maintenance, finishing, and/or weatherproofing of cold or hot 
thermal insulations with such materials as may be specified 
when those materials are to be installed for thermal purposes 
in voids, or to create voids, or on either piping, fittings, valves, 
boilers, ducts, flues, tanks, vats and equipment, or on any hot or cold 
surfaces for the purpose of thermal control or to be installed 
for sound control purposes mechanical devices, equipment, 
piping, surfaces related in an integral way to the insulation of 
such mechanical devices, equipment and piping. This work also 
includes all labor connected with insulation for; temperature 
control, personnel protection, safety and/or prevention of 
condensation. This work also includes all labor connected with 
hauling, distribution and cleanup of materials on the job premises. 
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All thermal tape, pads, metered fittings (insulation, metal or plastic), 
batts and lags. 

24 
Irrigator- Landscape, 

Certified 

Certified by TCEQ to install watering systems in various sizes and 
grades of lawn in order to maintain sufficient pressure and to 
insure even dispersal of water. 

25 

Laborer 

Performs manual duties in all phases of construction. Demolition 

(interior and exterior), Flagging and Traffic Control, General Clean-
Up, Air and Power Tool Operators (Including chipping guns, 
jackhammers and tampers), Carpenter Laborer/Tenders (all 
material handling and clean-up), Brick, Block, Rock and Stone 
Mason Laborer/Tenders (except refractory), Floor Layer and Tile 
Setter Laborer/Tenders, Scaffold Builders, Mortar Mixers, 
Grading and Fine Grading, Concrete Workers (chute/hose operator, 
raking, shoveling and vibrating), Concrete Buggy Operators, 
Cement Finisher Laborer/Tenders, Asphalt Laborer (raking, 
shoveling, luting, ironing, dumping and spreading), Plaster 
Laborer/Tenders, Landscapers and Planters, Plumber 
Laborer/Tender (trenching, material handling, back filling), 
Electrician Laborer/Tender (trenching, material handling, back 
filling), Fence and Guardrail Builders, Form Strippers, Culvert 
Builders, Man Hole Builders, Drywall, Stocking and Handling, 
Man-Lift/Scissor-Lift Operator*, Skid-Steer Operators (Bobcats 
and similar)*, Forklift and All-Terrain Forklift Operators*, Mini-
Excavator Operators*, and Sand/Water Blasters. (*Equipment 
Operators Incidental to Laborers’ scope of work). Landscape or 
maintain grounds of property using equipment as needed. Workers 
typically perform a variety of tasks, which may include any 
combination of the following: sod laying, mowing, trimming, 
planting, watering, fertilizing, digging, raking, sprinkler repair, 
and installation of mortarless segmental concrete masonry wall 
units. 

26 Locksmith Self-explanatory. 

27 Mechanic Maintains and repairs construction tools and equipment. 

28 

Painters - Building 

Paint walls, equipment, buildings, bridges, and other structural 
surfaces, using brushes, rollers, and spray guns. May remove 
old paint to prepare surface prior to painting. May mix colors or 
oils to obtain desired color or consistency. Exclude 
"Paperhangers.” 

29 
Paper Hanger Measures, cuts, and hangs wallpaper and Fiber Reinforced 

Paneling. 

30 

Pipelayers 

 

Lay pipe for storm or sanitation sewers, drains, and water mains. 
Perform any combination of the following tasks: grade trenches or 
culverts, position pipe, or seal joints. 

31 

Pipe Fitters and 

Steamfitters 

Assemble, install, alter, and repair pipelines or pipe systems that 
carry water, steam, air, or other liquids or gases. May install 
heating and cooling equipment and mechanical control systems. 
Includes pressurized lines and flow lines for gas, air, and oil found 
in industrial settings. 

32 
Plaster, Stucco, Lather, 

and EIFS Applicator 

Apply interior or exterior plaster, stucco, or similar materials. May 
also set ornamental plaster. Applies acoustical plaster, interior 
and exterior plastering of stone imitation or any patented materials 
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when cast. Molds and sets ornamental plaster and trim and runs 
ornamental plaster cornice and molding. 

33 

Plumbers/ Medical Gas 

Installer 

Assemble, install, alter, and repair pipelines or pipe systems that 
carry water, steam, air, or other liquids or gases. May install 
heating and cooling equipment and mechanical control systems. 
Assemble, install, alter, and repair pipelines or pipe systems 
that carry medical gases or liquids. Specialized training and 
certification required. 

34 
Reinforcing Iron and 

Rebar Workers 

Position and secure steel bars or mesh in concrete forms in order to 
reinforce concrete. Includes post-tensioning. Use a variety of 
fasteners, rod-bending machines, blowtorches, and hand tools. 

35 

Roofers 

Cover roofs of structures with shingles, tile, slate, asphalt, 
aluminum, wood, metal and related materials. May spray roofs, 
sidings, and walls with material to bind or seal sections of 
structures. Includes metal and membrane roofs. 

36 

Sheet Metal Workers 

Fabricate, assemble, install, and repair sheet metal products and 
equipment, such as ducts, seal the system, pressure test and test 
and balance , control boxes, drainpipes, architectural sheet metal, 
hangers, brackets, used in the installation of sheet metal, and 
installs grills, registers, and furnace casings. Work may involve any 
of the following: setting-up and operating fabricating machines to 
cut, bend, and straighten sheet metal, operating soldering 
equipment to join sheet metal parts; inspecting, assembling, and 
smoothing seams and joints of burred surfaces, including 
metal flashings, gutters, canopies, soffit’s, louvers, skylights and 
custom metal roofs. Installs warm air furnaces except where 
necessary piping for gas, or oil is performed under the plumbing 
and pipefitting classification. Include sheet metal duct installers who 
install prefabricated sheet metal ducts used for heating, air 
conditioning, or other purposes. Fire life safety, damper inspection, 
stairwell pressurization. May install other heating and cooling 
devices which are in connection with duct systems. 

37  

 

 

 

 

 

Structural Iron and Steel 

Workers/Metal 

Building Erector 

 

Rigging, raise, place, and unite iron or steel, prefabricated metal 
buildings precast concrete, precast “tilt-up” panels, concrete and 
steel bridge members, concrete decking, ornamental iron, hand 
rails, stairs, curtain wall/glass framework, girders, columns, 
beams, and other structural members to form completed 
structures or structural frameworks using hand tools, power tools, 
and hoisting equipment. Erects frame of building, using hoist. 
Bolts steel frame members together. Attaches wire and 
insulating materials to framework. Attaches sheet metal panels 
to framework including standing seam sheets. Installs and trims 
sheet metal on prefabricated metal buildings, using cutting torch, 
power saw, and tin snips. Rigging of heavy equipment, assembly 
and disassembly of cranes. May erect metal storage tanks. Exclude 
"Reinforcing Iron and Rebar Workers". 

38  

Tile Setters 
Apply hard tile, terrazzo tile and veneer to walls, floors, and ceilings. 
Includes surface preparation as necessary. 

 
 

 Welder - Receives rate prescribed for craft performing operation to which welding is incidental. 

 Fork Lift and Man Lift (boom and scissor) - Receives rate prescribed for craft performing operation to which 
operation of this equipment is incidental. 
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EXHIBIT 6 

 
Prevailing Wage Rates – Heavy / Highway 

And 

Definitions for Heavy / Highway Labor Classifications 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2016 HEAVY / HIGHWAY DEFINITIONS
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 APPROVED 10/17/2016 
 

 
1 

 

 
Asphalt Distributor 

Operator 

 

Drives distributor truck, sets spray bars and operates valves and levers to control 
distribution of bituminous material for highway surfacing. May oil, grease or 
otherwise service and make adjustments to equipment as needed. Performs other 
related duties. 

 

 

 

 

2 

 

 

Asphalt Paving 

Machine 
Operator/Spreader 

Box Operator 

 

Operates paving machine that spreads and levels asphaltic concrete on highway. 
Controls movement of machine, raises and lowers screed, regulates width of screed. 
Operates spreader box by adjusting hopper and strike-off blade so that gravel, stone or 
other material may be spread to a specific depth on road surface during seal coat and 
surface treatment operations. May oil, grease, service and make adjustments to 
equipment as needed. Performs other related duties. 

 

 
3 

 

 
Asphalt Raker 

 
Distributes asphaltic materials evenly over road surface by hand-raking and brushing 
material to correct thickness; may control screed to regulate width and depth of 
materials; directs Laborers (skilled and unskilled) when to add or take away material to 
fill low spots or to reduce high spots. 

 

 

 
4 

 

 

 
Backhoe Operator 

Operates a rubber-tired machine mounted with a backhoe bucket on one end and a 
loader bucket on the other end. Used for excavating ditches and structures, laying 
pipe and precast concrete structures, carrying material in the loader bucket, and 
general excavation and backfill. May also be equipped with hydraulic attachments. 
May oil, grease or otherwise service and make necessary adjustments to equipment 
as needed. Performs other related duties. 

 

 

 

5 

 

 

Concrete Finisher 

(Paving and 

Structures) 

Finishes the exposed surfaces of fresh concrete paving, median barrier and every 
element of concrete structures. Operates bridge deck finishing machine. Forms and 
finishes edges and joints. Finishes concrete curbs and gutters. Finishes exposed 
surface of concrete after forms have been removed by patching imperfections with 
fresh concrete, rubbing surface with abrasive stone, and directing others in 
removing excess or defective concrete with power tools. Performs other related duties. 

 

 

 

6 

 

 

 

Crane Operator, 
Lattice Boom 

A worker who operates a lattice boom type crane to hoist and move materials, raise and 
lower heavy weights and perform other related operations. May be crawler type or 
rubber tired. May include placement of rock riprap, clamshell, dragline, pipe and pile 
driving operations. May oil, grease or otherwise service and make necessary 
adjustments to equipment as needed. Performs other related duties. 

 
 

7 

 

 
Crane Operator, 

Hydraulic 

A worker who operates a hydraulic telescoping boom type crane to hoist and move 
materials, raise and lower heavy weights and perform other related operations. May 
be crawler type or rubber-tired. May oil, grease or otherwise service and make 
necessary adjustments to equipment as needed. Performs other related duties. 
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8 

 

 
 

Electrician 

Plan and execute the layout and installation of electrical conduit, switch panels, buss 
bars, outlet boxes, electrical wires and cables, lighting standards, lighting fixtures, receptacles, 
switches, and other electrical devices and apparatus necessary for the complete installation 
of wiring systems, works on overhead distribution systems and underground distribution 
systems. Includes installation of photovoltaic solar panels. 

 

 

 

9 

 

 
 

Excavator Operator 

Operates a crawler or rubber-tired machine mounted with an excavator bucket. Used for 
excavating ditches and structures, laying pipe and precast concrete structures, loading 
trucks and placing rock riprap. May also be equipped with various hydraulic attachments. 
May oil, grease or otherwise service and make necessary adjustments to equipment as 
needed. Performs other related duties. 

 

 

 

 

10 

 

 

 

Form Builder/Setter 

Works from plans to build, assemble, fit together, align, plumb, and set in place forms for 
molding concrete structures. Forms may be wood, steel, aluminum, fiberglass or any 
other type of material. Checks forms while concrete is being placed. May install 
miscellaneous materials integral to concrete structures. May set precast concrete 
elements. Prepares for slipforming traffic rail and median barrier. May install permanent 
metal deck forms. May work with power tools. Performs other related duties. Includes 
guardrail installation. 

 
11 

 
 

Form Setter (Paving 

and Curb) 

Fits together, aligns and sets to grade metal and wooden forms for placement for concrete 
paving and curbs. Works with survey crew to set stringline for paving, curb and gutter and 
curb. Performs other related duties. 

 

 

 

12 

 

 
 

Front End Loader 

Operates a rubber-tired, skid steer or crawler type tractor with an attached scoop type 
bucket on front end. Machine is used to load materials from stockpiles, excavation, 
charging batch plants, loading and unloading trucks. May be used with attachments in lieu 
of the bucket. May oil, grease or otherwise service and make necessary adjustments to 
equipment as needed. Performs other related duties. 

 

 

 

 

 

 

 

 

13 

 

 

 

 

 

 

 
Laborer 

A general term used on construction work covering many unskilled classifications requiring 
work of a physical nature. Performs a variety of work ranging from pick and shovel work to 
cleaning up lumber with hammer, shoveling and placing concrete, uses air tools, under 
the supervision of qualified personnel. Cleans concrete joints and fills joints with sealing 
compound from bucket or with hose and nozzle from a central source, applies coating of oil to 
inside face of forms and strip forms, unloads and transports reinforcing steel, cures newly 
poured concrete, assists pipelayers, works with dirt crew keeping construction layout stakes 
out of the way of dirt-moving equipment. May fine grade excavation and ditches, shovels 
hot asphalt material. May use power tools and other necessary equipment in demolition 
work under the supervision of qualified personnel. Does not ordinarily perform work 
permitting exercise of independent judgment or without close direction by other workers. 
Installs and maintains erosion control. Performs other related duties. 
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14 

 

 

 

 

 
 

Laborer (Skilled) (Utility) 

Performs a variety of manual duties, usually working in a utility capacity by 
working on multiple projects and tasks where demands require workmen 
with varied experience and ability to work without close direction. Unloads 
and transports reinforcing steel. Directs laborers in pouring concrete. Erects 
trench shoring and bracing. Installs, operates, and maintains watering 
systems. May assist equipment operators in positioning machines, verifying 
grades and signaling operators to dumping positions to maintain grades as 
directed. Uses power tools and air tools. May work as lead man in a labor 
crew. Is more or less a general utility construction worker. May be a second 
step in learning a skill. Includes Concrete/Granite Pump Operator, Concrete 
Saw Operator, Fence Erector, Flagger, and Sign Erector. Performs other 
related duties. 

 
15 

 
Mechanic 

Assembles, assist set up, adjusts and maintains and repairs all types of 
construction equipment and trucks. May perform the duties of a welder in 
repair of equipment. Performs other related duties. 

 

 
 

16 

 

 

Motor Grader Operator (Fine) 

Operates motor grader. Performs many of the same duties of Motor Grader, 
Rough, but in addition performs finish grade work to bluetops or other close 
specification control. This work is subject to strict inspection and must 
conform closely to specifications. May oil, grease or otherwise service and 
make necessary adjustments to equipment as needed. Performs other related 
duties. 

 

 
 

17 

 

 

 
Pipe Layer 

Installs concrete, clay, steel, ductile iron, plastic, corrugated pipe and any 
other type of pipe for storm drainage, water lines, gas lines and sanitary sewer 
lines. Lays underground communication and electrical ducts. May install 
and set electrical ground boxes, hand holes, manholes, inlets and other 
structures. Caulks joints, makes threaded and flanged connections. Installs 
valves and other accessories. Performs other related duties. 

 

 

 

 
18 

 

 

 
Reinforcing Steel Setter (Structure 

and Paving)/ Structural Steel 

Worker 

Works from plans to lay out and install reinforcing steel within forms or in 
mats of concrete paving. Erects and places reinforcing steel and fabricated 
structural steel members, such as girders, plates, diaphragms, lateral 
bracing, and unites them permanently to form a completed structural steel 
unit, including reinforcing members. Fastens steel members together by 
welding or bolting. May include dismantling and erecting large units of 
equipment. Gives direction to reinforcing steel worker apprentice or utility 
laborers. Performs other related duties. 

 

 
19 

 

 
Rock Mason 

Constructs partitions, fences, walls, using rock. Cutting, grouting and 
pointing of materials listed above which is necessary shall be part of this 
classification. May also build or repair rock retaining walls, cutting or placing 
of rock in mortar or other similar material. 

 

 

 

20 

 

 

 

 

Roller Operator 

Operates a self‐propelled machine with either steel wheels or pneumatic tires 
which is used to compact and smooth bituminous and flexible base materials 

and compact earth fills, subgrade, and all other types of materials. May oil, 
grease or otherwise service and make necessary adjustments to equipment 
as needed. Performs other related duties. 
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21 

 

 

 

 

Servicer 

Drives a truck which carries various fuels, oils, greases and filters. Must have 
knowledge of and is responsible for the correct oiling and greasing and 
changing of filters on equipment according to manufacturers’ specifications. 
Uses compressed air grease guns, wrenches and other tools. May make 
adjustments to clutches, brakes and other mechanical items. Keeps record 
of service for preventive maintenance records. . May require a Commercial 
Driver’s License if driving truck on public highways. Performs other related 
duties. 

 

 

22 

 

 

Truck Driver, Single Axle 

Drives a light capacity truck for transporting loads of construction material. 
The truck is of single rear axle type, may have various kinds of beds attached 
such as dump, flat bed, tank, etc. May require CDL license for driving on 
highway. May service and make necessary adjustments for proper operation 
of equipment. Performs other related duties. 

 
 

23 

 

 
Truck Driver, Tandem Axle 

Drives a tandem axle powered vehicle. Hauls dirt, rock, aggregates or other 
material. May require CDL license for driving on highway. May service and 
make necessary adjustments for proper operation of equipment. Performs 
other related duties. 

 

 

24 

 
 

Utility Operator Grade 1 

Clam, ditching machine, side booms (except those in Grade 2), operator on 
dredges, cleaning machine, coating machine, , blending machine, water-kote 
machine, equipment welder, track tractor, derrick, dragline, shovel, motor 
grader rough grade, Crawler tractor, foundation drill operator, crawler and 
truck mounted, and piledriver. 

 

 

 

 

 

 

25 

 

 

 

 

 

Utility Operator Grade 2 

Pipe, gin truck or winch truck with poles when used for hoisting, side boom 
(cradling rock drill), tow tractor, farm tractor road boring machine, fork lift 
(industrial type), pot fireman (power agitated), straightening machine, boring 
machine, bombardier (track or tow rig), , hydrostatic testing operator, scraper, 
stalking machine, plant mix pavement roller operator, plant mix pavement, 
pneumatic motor operator. Concrete paving curing, float, texturing machine, 
subgrade trimmer, slip-form machine, milling machine, self-propelled 
sweeping machine, trenching machine, directional drill, , trenching, 
screening plant, and joint sealer. Off Road Hauler, Pavement Marking 
Machine Operator Reclaimer/Pulverizer Operator, Slurry Seal or Micro- 
Surfacing Machine Operator. 

 

 

 

26 

 

 
 

Welder, Certified/ Structural Steel 
Welder 

Certified by the American Welding Society to perform structural steel welding. 
Operates welding equipment. Welds structural steel girders and diaphragms. 
May weld permanent metal deck forms. Cuts, lays-out, fits and welds metals 
or alloyed metal parts to fabricate or repair equipment. Welds the joints 
between lengths of pipe for oil, gas or other types of pipelines. May assist in 
welding of permanent metal deck forms. Performs other related duties. 
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COUNTY OF EL PASO, TEXAS 
Solicitation Check List 

 

Bid 19-031 
Tornillo Shared Use Path 

 
 

THIS CHECKLIST IS PROVIDED FOR YOUR CONVENIENCE 
 

  
Responses should be delivered to the County Purchasing 
Department by 2:00 p.m., Monday, September 30, 2019.  Did 
you visit our website (www.epcounty.com) for any addendums? 

 

  
Did you sign all required Bid Documents? 

  
Did you sign the “Certifications Regarding Lobbying, 
Debarment, Suspension and Other Responsibility Matters; 
Drug-Free Workplace Requirements; Federal Debt Status, and 
Nondiscrimination Status And Implementing Regulations” 
document? 

 

  
If seeking preference, did you sign the “Health Insurance 
Benefits Questionnaire”? 

  
Did you sign and complete the required “Conflict of Interest 
Questionnaire”? 

  
Did you sign and complete the required “Certificate of Interested 
Parties Form”? 

  
Did you sign and complete the required “Ethics Affidavit Form”? 

Did you provide the required bid bond documents? 

  
Did you provide one original and four (4) electronic versions of 
the complete bid (CD/DVD/Flashdrive) in Word/PDF Format of 
your response? Electronic copy must reflect the original hard 
copy. 

 

 

 

http://www.epcounty.com/

